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NOTICE	OF	INVITATION	FOR	BIDS	
 

ADAPTIVE TRAFFIC CONTROL SYSTEM 
 
BID DUE DATE:                                                               February 23, 2016 (Tuesday) 

1:30 PM Local AZ Time 
 

BID SUBMITTAL LOCATION:                               City of Casa Grande Clerk's Office 
510 East Florence Boulevard 
Casa Grande, AZ 85122 

 

PRE‐BID CONFERENCE DATE/TIME:                       No Pre‐Bid Conference to be Held          
  

 

BID DOCUMENTS AVAILABLE AT:                         City of Casa Grande City Clerk’s Office 
510 East Florence Boulevard 
Casa Grande, AZ 85122 
(520) 421‐8600 

 

ESTIMATED PROJECT RANGE:                                       Between $250,000 and $500,000 
 

QUESTIONS SHALL BE DIRECTED TO:     Duane Eitel, PE, City Traffic Engineer  
(520) 421‐8625 | deitel@casagrandeaz.gov 

 
INTERESTED OFFERORS MAY OBTAIN A COPY OF THIS SOLICITATION BY CONTACTING THE CITY 
CLERKS OFFICE. 
 
Competitive  sealed bids  for  the  specified equipment, materials,  installations, and/or  services 
shall  be  received  by  the  City  of  Casa  Grande  at  the  City  Clerk's  Office,  510  East  Florence 
Boulevard,  Casa Grande,  Arizona  85122,  until  the  time  and  date  cited.    Bids  received  at  or 
before the stipulated bid due date and time shall be publicly recorded.  The City of Casa Grande 
takes  no  responsibility  for  informing  recipients  of  changes  to  the  original  solicitation 
documents.  Failure to submit addenda with the bid response may be grounds for deeming the 
bid non‐responsive. 
 
Bids must be  in the actual possession of the City Clerk's Office at the  location  indicated, on or 
prior to the exact time and date indicated above.  Late proposals shall not be considered.  The 
prevailing clock shall be the City of Casa Grande City Clerk's office clock. 
 
Bids must be submitted in a sealed envelope.  The bidder's name and address should be clearly 
indicated on the outside of the envelope.   All bids must be completed  in blue or black  ink or 
typewritten.  Questions must be addressed to the person(s) listed above.   
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City	of	Casa	Grande,	Arizona	
 

NOTICE OF BID 
 

The City of Casa Grande will receive sealed bids for the following: 
 

ADAPTIVE TRAFFIC CONTROL SYSTEM 
 
Each  bid  shall  be  in  accordance with  the  t e chn i c a l   specifications  and  instructions  on  file 
with  the  City Clerk  at City Hall,  510  East  Florence Boulevard, Casa Grande, Arizona, 85122, 
where copies can be obtained by visiting  the City’s web site at  www.casagrandeaz.gov or by  
calling the City Clerk's Office at (520) 421‐8600. 
 
All bids must be submitted by February 23, 2016 at 1:30 p.m., local Arizona time, to the City Clerk, 
Remilie S. Miller, 510 East Florence Boulevard, Casa Grande, Arizona, 85122.   The bid opening 
will take place on  February 23, 2016 at 1:30 p.m.,  in  the Main Conference Room  (2nd Floor), 510 
East Florence Boulevard, Casa Grande, Arizona, 85122.   
 
Bids must be addressed to: 
 
Remilie S. Miller, City Clerk 
City of Casa Grande 
510 East Florence Boulevard 
Casa Grande, Arizona 85122 
 
The envelope must be boldly marked: 
 
BID ON: ADAPTIVE TRAFFIC CONTROL SYSTEM 
FOR THE CITY OF CASA GRANDE 
BID OPENING: FEBRUARY 23, 2016 AT 1:30 P. M. 
 
The  City  of  Casa  Grande  reserves  the  right  to  waive  any  informalities  or  irregularities  in 
this Request  for  Bids,  or  to  reject  any  or  all  bids;  to  be  the  sole  judge  of  the  suitability 
of  the  equipment, materials,  installations,  or  services  offered;  and  to  award  a  contract  or 
contracts for the furnishing of one or more items of the equipment, materials, installations, or 
services it deems to be in the best interest of the City. 
 
 
/s/James V. Thompson 
City Manager 
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INFORMATION	FOR	BIDDERS	
 
1. SECURING BID DOCUMENTS 
 

A. Specifications and other bid document forms are available at the following locations: 
 

Remilie S. Miller, MMC, City Clerk 
City of Casa Grande City Clerk’s Office 
510 East Florence Boulevard 
Casa Grande, Arizona 85122  
(520) 421‐8600 
 

Or on the City web site at www.casagrandeaz.gov 
 

B. Specifications and Bid Forms will be registered and provided at no cost to prospective 
bidders.   Each bidder must  supply all  the  information  required by  the Bid Documents 
and Specifications.  Bids received from bidders not on the official list of plan holders, or 
submitted on bid  forms without an official  tracking number, may be considered  to be 
non‐responsive. 

 
2. ADDITIONAL  INFORMATION 
 

A. Project Description 
 

The City of Casa Grande  is  in need of an Adaptive Traffic Control System  (ATCS).   The 
ATCS will adjust,  in real time, traffic signal timings based on current traffic conditions, 
traffic  demand,  and  system  capacity.    This  project  requires  furnishing  all  equipment, 
materials, supplies, and  labor to make a complete and fully‐functional Adaptive Traffic 
Control System specifically designed for the City.  The system must include an adaptive 
traffic  control  system  closed  loop master  field  processor,  upgrade  of  existing  traffic 
signal controllers, adaptive  traffic control system software, deployment and  testing of 
the system, and training of City staff on operation and maintenance the ATCS.  

 
The locations of the seven existing traffic signals on Florence Boulevard to be included in 
the ATCS are shown in the Technical Specifications section of these Bid Documents.  The 
signals are owned by the City of Casa Grande. 

 
B. City Project Manager 

 

Duane Eitel, P. E. 
City Traffic Engineer 
City of Casa Grande 
3181 North Lear Avenue, Casa Grande, AZ 85122  
(520) 421‐8625   deitel@casagrandeaz.gov  
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3. CONTENT OF BID SUBMITTAL 
 

The Bid Package submitted for this project shall contain the following: 
 

*  Bid Proposal Form 

  ‐ includes Bid Schedule 

*    ATCS Written Detailed Information 

*  Certification of Bid 

*    Affidavit on Non‐Collusion 

*  Surety (Bid) Bond 
 
4. INTERPRETATION OF DOCUMENTS 
 

If any person contemplating submitting a bid is in doubt as to the true meaning of any part 
of this Request for Bids, or finds discrepancies or omissions in the specifications, the bidder 
may submit to the City Clerk, a written request for an interpretation or correction thereof 
no later than 2 weeks prior to the receipt of bids.  The person submitting the request will 
be  responsible  for  its prompt delivery.   Any  interpretation or  correction of  the proposed 
documents will be made only by written Addendum duly  issued by  the City.   Contractor 
shall be responsible to monitor the City of Casa Grande web site  for any addendums.   All 
Addendums will be  forwarded  to  the City Clerk’s Office  to be  included with  the Original 
Contract  Documents  and  Technical  Specifications  Bid  Packet.    The  City  will  not  be 
responsible for any other explanation or interpretation of the Request for Bids. 

 
5. ADDENDUMS 
 

Any  addendums  issued  by  the  City  during  the  time  of  bidding  shall  form  a  part  of  the 
contract documents and technical specifications bid package provided to the bidder for the 
preparation of the bid and shall be acknowledged in the bid and shall be made part of the 
contract.  No addendums will be issued less than five (5) days prior to the bid opening. 

 
6. WITHDRAWAL OF BIDS 

 
Any bidder may withdraw his bid, either personally or by a written  request,  at  any  time 
prior to the scheduled time for the opening of bids. 

 
7. ECONOMY OF PREPARATION 
 

Bids  should  be  prepared  simply  and  economically,  and  provide  a  straightforward  and 
concise  description  of  the  bidder’  capabilities  to  satisfy  the  requirements  of  these 
guidelines.   The bidder  shall be  responsible  for all  costs  incurred  in  the proposal and bid 
preparation and delivery. 
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8. SCHEDULE 
 

The following  is an estimated schedule of events.   The City, however, reserves the right to 
alter this schedule of events as necessary and in the best interest of the City. 

 

Call For Bids Advertisement Dates  February 2, 2016 

Pre‐Bid Conference  No Pre‐Bid Conference to be Held 

Contractor Question Deadline  February 10, 2016 

Last Date for an Addendum   February 17, 2016 

Bid Submittal Deadline / Bid Opening  February 23, 2016 at 1:30 pm (Tuesday) 

City Council First Reading  March 21, 2016 

City Council Second Reading  April 04, 2016 

Bid Award (includes 30 day cure period)  May 04, 2016 

Construction  Contract Notice  to  Proceed & 
Project Kick‐Off Meeting* 

May 05, 2016 

Construction Period  90 Calendar Days 

Estimated Project Completion  August 05, 2016 

 
*Notice to Proceed will not be issued until the Public Works Department has received a copy of an executed 

and recorded construction contract form the City Clerk’s Office. 

 
9. EVALUATION PROCESS 
 

Bids  that  are  judged  by  the  City  to  be  unresponsive  or  materially  incomplete  will  be 
immediately rejected. 
 
Finalists will be selected from the remaining bidders. 
  
The  City  will  perform  whatever  research  it  deems  necessary  into  the  bidder’s  history, 
financial  viability,  and  references.    The  bidder  shall  cooperate  with  the  City’s  Project 
Manager  (Traffic Engineer) or his designated  representative by providing appropriate and 
requested information. 

 
10. EVALUATION 
 

Award of this contract will be for the lowest qualified base bid. 
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11. MULTIPLE BIDS 
 

Bidders may  submit multiple bids  if  they  so desire.   Such multiple bids will be evaluated 
separately on their own merits. 

 
12. REQUIREMENTS 

 
The City has established certain requirements as specified in the General Requirements and 
Technical  Specifications  sections.   None  of  these  requirements  are  designed  to  give  any 
bidder an advantage or disadvantage  in  the bidding process.   Bidders are encouraged  to 
submit a bid if they feel they are qualified to do so.  If the bidder does not meet any of the 
stipulated requirements, the bidder must state specifically which requirements are not met, 
how the same function may be otherwise performed, and why this deviation should not be 
considered material.    The  City’s  determination  that  a  deviation  is  not material  does  not 
excuse  the  bidder  from  full  compliance  with  all  other  specifications  if  the  contract  is 
awarded to the firm/company. 

 
13. METHOD OF PAYMENT 
 

Bidder  should  submit  billing  statements  to  the  attention  of  the  Finance  Department.  
When applicable, the bidder should reference on the billing statement the purchase order 
number  or  the  City  contract  number.    The  City  of  Casa  Grande makes  every  effort  to 
generate payment for claims within 30‐days from the initial request. 

 
14. DELIVERY OF PRODUCT/COMPLETION OF WORK 
 

Upon  receiving  the Notice‐to‐Proceed or Purchase Order Number, Bidder  shall mobilize 
and commence construction activities within 10 calendar days. 

 
15. EXECUTION OF AGREEMENT 
 

Successful bidder will be required to enter  into a formal agreement that  is consistent with 
the  contract  documents  and  technical  specifications  bid  package  outlined  within.    The 
Notice‐to‐Proceed will not be  issued and a project construction Kick‐Off meeting shall not 
be  conducted  until  the  City’s  Public Works Department  is  in  receipt  of  an  executed  and 
recorded contract from the City Clerk’s Office.  The bidder to whom the Contract is awarded 
by the City shall, within 15 days after notice of award and receipt of Agreement forms from 
the City, sign and deliver to the City all required copies of the agreement. A sample Form of 
Contract (Agreement)  is  included  in this bid packet – the contract specifics may change to 
comply with the bid specifications or to meet the needs of the City for this project. 
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16. MISCELLANEOUS INFORMATION 
 

A. All  prices  quoted  will  reflect  the  total  to  the  City  for  the 
equipment/item/project/services and shall  include all applicable taxes,  fees, and other 
charges. 
 

B. The City will not honor any  invoices or claims which are tendered more than sixty (60) 
calendar days after the close of the City’s fiscal year for work completed. 
 

C. The City is not responsible for any bidder’s errors or omissions. 
 

D. All bids submitted  to  the City are  to  remain  firm  for a minimum period of ninety  (90) 
calendar days from the date the bids are officially opened. 
 

E. The  apparent  successful  bid  is  not  officially  accepted  until  such  time  as  the  bidder 
receives written notice of acceptance from the City Clerk. 
 

F. If  bidder  conducts  business  inside  the  City  Limits,  then  a  business  license  number  is 
required. 
 

G. Where the bidder  is a corporation or other type of  legal entity, bids must be signed  in 
the legal name of the entity followed by the name of the state of incorporation or place 
of  formation,  and  signed  by  the  legal  signature  of  an  officer  authorized  to  bind  the 
entity to a contract. 

 
 

End of Information for Bidders Section 
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TECHNICAL	SPECIFICATIONS	
 
Adaptive Traffic Control System (ATCS) Requirements 
 
The  ATCS will  adjust,  in  real  time,  traffic  signal  timings  based  on  current  traffic  conditions, 
traffic demand, and system capacity.  This project requires furnishing all equipment, materials, 
supplies,  and  labor  to make  a  complete  and  fully‐functional Adaptive  Traffic Control  System 
specifically designed  for the City.   The system must  include an adaptive traffic control system 
closed loop master field processor, upgrade of existing traffic signal controllers, adaptive traffic 
control  system  software, deployment and  testing of  the  system, and  training of City  staff on 
operation and maintenance the ATCS.  
 
The locations of the seven (7) existing traffic signals to be included in the ATCS are listed below: 

1. N Trekell Rd & E Florence Blvd 

2. N Pueblo Dr & E Florence Blvd 

3. N Colorado St & E Florence Blvd 

4. N Pottebaum Ave & E Florence Blvd 

5. N Peart Rd & E Florence Blvd 

6. N Arizola Rd & E Florence Blvd 

7. Banner Medical Center Entrance & E Florence Blvd 
 
The  locations of  the  traffic signals along East Florence Boulevard are shown on  the  following 
page.  The signals are all owned by the City of Casa Grande. 
 
The  proposed ATCS  system  shall  be  fully  compatible with  any manufacturer  or  type  of ATC 
traffic signal controller.  Bid Proposals that cannot fulfill this requirement will be determined as 
non‐responsive and rejected from further consideration. 
 
Bid Proposal Information 
 
The proposer shall provide with the proposal bid form ‘ATCS Written Detailed Information’ on 
letter size paper (8.5”x11”) in regards to the following items: 

1. Project Understanding 

2. Project Adaptability 

3. Primary System Requirements 

4. Project Experience 

5. Key Personnel 

6. Project Schedule 
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Location of 7 Signalized 
Intersections for the 

Adaptive Traffic Control 
System (ATCS) 
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Bid Proposal Requirements 
 
The Bidder/Contractor shall submit the requested information detailing the specific features of 
their ATCS as part of the Bid Proposal Pamphlet for each of the six categories outlined below: 
 

1. Project Understanding 

a. Provide a summary of the primary goals and objectives for the project. 

b. Provide detail  regarding  the quality  assurance plan  that  your  firm will  conduct  to 
ensure contract performance and ATCS performance. 

 
2. Project Adaptability 

a. Provide a detailed explanation on how the proposed adaptive traffic control system 
adapts to changes in the traffic stream in real‐time.  

i. The ATC system shall be capable of measuring queues at each approach several 
times per minute and scheduling green time accordingly. 

b. Describe how the system intelligently assigns green time at each intersection locally. 

c. Describe how the system moves platoons of vehicles through the corridor globally. 

d. Provide a detailed explanation of how the system  is capable of uncompromised bi‐
directional progression.  

e. Provide  detail  on  the  proposed ATCS’s  dependency  (or  lack  of  dependency)  on  a 
central server. 

f. Provide detail on how the proposed ATCS accommodates pedestrian movements in 
conjunction with coordinated traffic movements within a group of traffic signals. 

g. Provide detail on the specific data the system will collect and provide in a viewable 
format and provide examples of the viewable format.   

i. The  system  shall be  capable of  reporting delay  for  all movements  for all  time 
periods, enabling  comparison of  traffic operations pre‐ and post‐  system  turn‐
on. 

 
3. Primary System Requirements 

a. The ATCS shall determine the order of phases at a user‐specified intersection. 

i. The  calculation  will  be  based  on  the  optimization  function  instantaneous 
actuation  of  non‐repetitive  sequences  based  on  the  traffic  volume  and  delay 
data observed at each approach at the time of actuation.  

b. System  should maximize  the  throughput  on  coordinated  routes,  provide  smooth 
flow  along  coordinated  routes,  and manage  the  length  of  queues  on  all  legs  of 
signalized intersections. 
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c. The ATCS  shall  provide  yellow  trap  protection when  running  protected/permitted 
left turn operations with green ball or flashing yellow arrow. 

d. The  ATCS  shall  support  variable  left‐turn  phasing  (e.g.  protected  only, 
protected/permitted, and permitted only) based upon user‐configured  time of day 
schedule. 

e. The ATCS shall not prevent the protected left turn phase to lead or lag the opposing 
through phase based upon user‐configured conditions. 

f. When a  large change  in  traffic demand  is detected,  the ATCS shall  respond within 
the next cycle period, subject to user‐configured limits. 

g. The  ATCS  shall  not  prevent  any  phases  from  being  designated  as  a  coordinated 
phase. 

h. The ATCS shall not prevent the controller from displaying flashing yellow arrow  left 
turn or right turn. 

i. The ATCS shall be compatible with the following detector technologies: 

i. Physics based:  Radar. 

ii. Video and Physics based:  IP Capable Cameras & Radar. 

j. The ATCS shall use the following alternate data sources for operations in the case of 
failure of a video camera detector: 

i. Data from a user‐specified alternate detector (e.g. loop, radar, etc.). 

ii. Stored historical data from the failed detector. 

k. The ATCS shall store the following data by movement in 15 minute increments:  

i. Volume 

l. The  ATCS  shall  store  the  following  data  by  movement  in  5‐minute  or  smaller 
increments: 

i. Queue Length 

ii. First‐Vehicle Delay 

m. The ATCS shall adjust signal  timing so  that vehicles approaching a signal  that have 
been served during a user‐specified phase at an upstream signal do not stop. 

n. The ATCS shall be remotely accessible and configurable through the agency network. 

o. The ATCS shall permit local and remote manual override. 

p. The  ATCS  system  shall  permit  a  security management  and  administrative  system 
that  allows  access  and  operational  privileges  to  be  assigned,  monitored  and 
controlled by an administrator, and conform to the access and security policy of the 
City. 
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The Bidder shall provide a checklist confirming  that  the system proposed meets  these 
criteria.  Any criterion not met shall be so noted along with any rationale as to why the 
specific criterion is not needed. 

 
4. Project Experience  

a. Provide a list of up to ten ATCS arterial deployment projects in the last ten years that 
are currently active.  

b. For each project, provide a summary of the project experience  in a tabular  format 
containing  descriptions  and  references  with  contact  information  for  each  ATCS 
arterial deployment project.  

c. Provide  detail  on  existing  deployments  of  the  ATCS  system, with  information  on 
delay reduction, travel time reduction, and measured safety benefits. 

 
5. Key Personnel 

a. Provide  a  list  of  the  key  personnel who will  be  assigned  to  the  project  and  the 
roles/tasks to be accomplished by each team member. 

b. Provide  one‐page  resumes  for  the  listed  key  personnel  detailing  the  direct 
experience on ATCS along with their relevant experience related to this project. 

 
6. Project Schedule 

a. The total time allowed for the ATCS installation, deployment, testing, and training is 
stipulated to be 90 calendar days. 

b. Provide  information  that  documents  your  firm’s  abilities  and  qualifications  to 
complete the project within the preferred time schedule. 

c. Provide a detailed  timeline and  solution development  that  includes key personnel 
commitments. 

 
 

End of Technical Specifications Section 
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GENERAL	REQUIREMENTS	
 
1. PROJECT DESCRIPTION 
 

A. The City of Casa Grande  is  in need of an Adaptive Traffic Control System  (ATCS).   The 
ATCS will adjust,  in real time, traffic signal timings based on current traffic conditions, 
traffic  demand,  and  system  capacity.    This  project  requires  furnishing  all  equipment, 
materials, supplies, and  labor to make a complete and fully‐functional Adaptive Traffic 
Control System specifically designed for the City.  The system must include an adaptive 
traffic  control  system  closed  loop master  field  processor,  upgrade  of  existing  traffic 
signal controllers, adaptive  traffic control system software, deployment and  testing of 
the system, and training of City staff on operation and maintenance the ATCS.  

 
The locations of the seven existing traffic signals on Florence Boulevard to be included in 
the ATCS are shown in the Technical Specifications section of these Bid Documents.  The 
signals are owned by the City of Casa Grande. 

 
2. PRE‐BID CONFERENCE 
 

A. No Pre‐Bid Conference will be held for this project. 
 
3. SUBMITTING BIDS 
 

A. No bid will be considered unless it is made upon the proposal form(s) contained herein 
and submitted with the project proposal pamphlet.  No project proposal pamphlet shall 
be  disassembled.    All  blank  spaces  for  proposal  prices  must  be  filled  in  (in  ink, 
typewritten  or  printed)  and  the  total  base  bid must  be  in  both words  and  numeric 
figures. 
 

B. A bid may be withdrawn prior to the time set for opening of bids. 
 

C. Bids received after  the time and date specified  in  the NOTICE OF BID will be returned 
unopened to the bidder.   
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4. SURETY (BID) BOND REQUIREMENTS 
 

A. No proposal will be read unless accompanied by a proposal guarantee  in the form of a 
certified or cashier's check, or surety bond,  in  the amount of 10% of  the bid amount.  
The  guarantee  shall  be made  payable  to  and  shall  be  acceptable  to  the City  of Casa 
Grande. 
 

B. Such  bonds  shall  be  executed  solely  by  a  surety  company  or  company  holding  a 
certificate of authority to transact surety business  in the State of Arizona as  issued by 
the Director of the Arizona Department of Insurance.  Such bonds are not to be limited 
as  to  the  time  in which  action may  be  instituted  against  the  surety  company.    The 
bond(s) shall be made payable to and shall be acceptable to the City of Casa Grande and 
shall be written or countersigned by an authorized representative of the surety who  is 
either a resident of the State of Arizona or whose principal office  is maintained  in this 
State, as required by law. 
 

C. The  surety  (bid)  bond(s)  shall  have  attached  thereto  a  certified  copy  of  Power  of 
Attorney of the signing official. 
 
i. All proposal guarantees, except those of the three  lowest qualified bidders, will be 

returned  following  the  opening  and  checking  of  the  bid  proposals.    The  proposal 
guarantees   of   the   three    lowest   qualified   bidders   will   be   returned   after   the 
contract documents have been executed. 

 
5. AWARD AND EXECUTION OF THE CONTRACT 

 
A. The contract will be awarded, or all bids rejected, as soon as practical after the date of 

the  opening  of  bids,  as  stated  in  the NOTICE OF  BID.    The  contract will  be  awarded 
within 90 days after the bid opening date, unless otherwise agreed upon  in writing by 
both parties to the contract. 
 

B. Award of this contract will be to the qualified bidder with the lowest qualified base bid 
price for the project.  It is the intention of the City to award one contract for the entire 
project. 
 

C. Protest Procedure:  Any bid protests shall be submitted in writing to the City Clerk, City 
of Casa Grande, 510 East Florence Boulevard, Casa Grande, AZ 85122, within 72 hours of 
the bid award notification.   Protests must  contain, at a minimum,  the name, address 
and  telephone  number  of  the  protester,  the  signature  of  the  protester  or  its  legal 
representative,  evidence  of  authority  to  sign  on  behalf  of  the  bidder,  a  detailed 
statement of  the  legal and  factual grounds of  the protest  including copies of  relevant 
data, and the  form of relief requested.   Within three  (3) business days of receipt, and 
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after consultation with legal counsel, the City’s Project Manager, and/or others, the City 
will respond to the protest.  The City of Casa Grande reserves the right to reject any or 
all  bids,  to  waive  irregularities  of  information  in  any  bid,  and/or  to  take  any  steps 
determined prudent in order to resolve the protest. 
 

D. Bonds in the following amounts will be required to be submitted by the lowest qualified 
bidder within ten (10) working days after the notice of award and receipt of contract: 
 
i. Bond for benefit of labor and material suppliers, 100 percent of the bid price. 

 
ii. Bond for performance of contract, 100 percent of the bid price. 

 
E. Information relative to execution of the contract documents may be obtained from the 

Administrative Services Director, City of Casa Grande, 510 East Florence Boulevard, Casa 
Grande, Arizona 85222. 

 
6. SPECIFICATIONS TO SUCCESSFUL BIDDERS 
 

A. Unless otherwise  specified  in  the Special Provisions,  the  successful bidder may obtain 
four additional sets of Contract Documents and Technical Specifications for this project 
from the Engineer at no cost. 
 

B. If  the  successful  bidder  desires more  than  the  four  sets  of  Contract Documents  and 
Technical Specifications, the Contractor/vendor shall make arrangements with the City’s 
Traffic Engineer regarding the requested number of additional sets and pay the costs to 
reproduce the desired number of sets of project documents. 

 
7. STANDARD DETAILS AND SPECIFICATIONS 
 

A. Except as otherwise required in the technical specifications, construction of this project 
shall  be  in  accordance  with  all  applicable  requirements  of  the  Uniform  Standard 
Specifications and Details for Public Works Construction as sponsored and distributed by 
the Maricopa Association of Governments (MAG), latest edition, et. seq. 
 

B. The project installation and operation shall also comply with all applicable requirements 
of  the Manual on Uniform Traffic Control Devices  (MUTCD)  for Streets and Highways, 
latest edition, and the Arizona Supplement to the MUTCD, latest edition 

 
8. START AND COMPLETION OF WORK 
 

A. Work shall start within ten calendar days after the starting date set forth in the "Notice 
to Proceed" issued to the Contractor and shall be completed within 90 calendar days of 
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said starting date.  The time allowed for completion of the work includes "lead time" for 
obtaining necessary materials, supplies, and/or equipment. 
 

B. Completion times (or dates) will be stipulated in the Notice to Proceed.  It is the Bidder's 
responsibility to review the number of calendar days listed to complete this Work.  If the 
Bidder believes that the number of days  listed  is not sufficient, the Bidder must notify 
the City in writing, a minimum of ten (10) calendar days prior to the Bid Opening, of the 
number of additional days the company would require to complete the Work.  Any and 
all  requests will be  reviewed by  the City.    If  the City determines  that additional days 
should be allowed, an amendment will be  issued  in  the  form of an addendum stating 
the new number of calendar days required to complete the Work.  
 

C. Liquidated  damages  in  the  amount  of  five  hundred  seventy  dollars  ($570.00)  per 
calendar  day may  be  assessed  for  each  day  the Work  remains  incomplete  after  the 
scheduled and agreed upon completion date. 

 
9. QUANTITIES 
 

A. All quantities stated on the bid  form are subject  to adjustment as may be dictated by 
Project and/or City requirements.  Quantities at variance with the stated bid quantities 
may be paid  for  as  required during  the  term of  the  agreement  at  the quoted prices, 
except as otherwise noted herein. 

  
10. MEASUREMENT AND PAYMENT 
   

A. Measurement and payment for all pay items in the proposal shall be as indicated in the 
applicable standard specifications and/or in the Special Provisions contained herein. 
 

B. Measurement of the various  items  in the proposal shall be for each  item of completed 
work, with no allowance for waste. 
 

C. Payment for the various  items  in the bid proposal will be made at the unit price bid  in 
the proposal and shall be compensation  in full for furnishing all materials,  labor, tools, 
taxes, equipment, and appurtenances necessary to complete the work  in a satisfactory 
manner as shown on the plans/drawings and as required in the technical specifications, 
complete  with  all  connections,  testing,  and  related  work  to  make  the  work  fully 
functional for the purpose  intended.   Each  item, fixture, piece of equipment, etc., shall 
be  completed with  all necessary  connections  and  appurtenances,  for  the  satisfactory 
use and operation of said item, unless specifically called for otherwise in these proposal 
documents. 
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D. Total quantities indicated in the bid proposal are approximate and for bidding purposes 
only.  Contractor will be paid for the quantity of items actually constructed as measured 
on the ground or otherwise agreed to by the City and the Contractor. 
 

E. Partial payments may be made once  a month based upon  satisfactory  completion of 
work in progress.  No payment will be made for amounts less than Five Hundred Dollars 
($500.00), except to close out the project. 
 

F. A  retainage  of  10  percent  shall  be  deducted  from  all  partial  payment  requests  up 
through  completion  of  fifty  percent  of  the  scheduled  construction  activities.    After 
completion  of  50%  of  the  scheduled  construction,  a  retainage  of  5  percent  will  be 
subtracted  from  all  subsequent  partial  payment  requests  to  insure  satisfactory 
completion  of  the  work  by  the  Contractor.    The  retainage  shall  be  released  to  the 
Contractor upon final acceptance of the Contractor's final invoice.   
 
i. In accordance with State statutes, the Contractor may post securities  in an escrow 

account  in  lieu  of  the  10%  retention.    The worth  of  the  securities  shall  be  of  an 
amount equal to or greater than 10% retention. 

 
11. INSURANCE REQUIREMENTS 
  

A. Without  limiting  any  of  the  other  obligations  or  liabilities  of  the  Contractor,  the 
Contractor shall provide and maintain, until the work is completed and accepted by the 
City, minimum  insurance  coverage  as  required  by MAG  Section  103  –  AWARD  AND 
EXECUTION OF THE CONTRACT. 
 

B. Within  ten  (10) working  days  after  notice  of  award  and  receipt  of  the  contract,  the 
Contractor shall submit  to  the City a "Certificate of  Insurance"  form completed by his 
insurance carrier or agent certifying that minimum insurance coverage’s as required are 
in effect and will not be canceled or changed until 10 days after written notice is given 
to the City of Casa Grande. 
 

C. These  insurance  policies  shall  not  expire  until  all work  has  been  completed  and  the 
project has been accepted by the City of Casa Grande.  If a policy does expire during the 
life of the contract, a renewal certificate of the required coverage must be sent to the 
City of Casa Grande not less than five (5) days prior to the expiration date. 
 

D. The Contractor will be required to provide evidence of such insurance prior to issuance 
of the Notice to Proceed in a form acceptable to the City of Casa Grande. 

 
i. The  certificate  of  insurance  shall  name  as  an  additional  insured  the  City  of  Casa 

Grande.   As  required  by  law,  the  certificate  of  insurance  shall  be  provided  by  an 
insurance  carrier(s)  authorized  to  do  business  in  the  State  of  Arizona,  or 
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countersigned by an agent of  the carrier authorized  to do business  in  the State of 
Arizona. 
 

ii. Additionally,  the  Contractor will  be  required  to  purchase  and maintain Worker's 
Compensation  insurance,  including  occupational  disease  provisions,  for  all 
employees at the site of the project.  In case any work is sublet, the Contractor shall 
require  such Subcontractor  similarly  to provide Worker's Compensation  insurance, 
including occupational disease provisions, for all the latter's employees, unless such 
employees are covered by the protection afforded by the Contractor. 

 
iii. Also: 

 
Property Damage Insurance    $   500,000 each person 

$1,000,000 each accident 
 
Protective Liability Insurance    $   500,000 each person 

$1,000,000 each accident 
 
12. AFFIDAVIT FORMS 
 

A. The Affidavit of Non‐Collusion  form  in  this proposal must be  filled out completely by 
each bidder prior to the time set for opening of bids. 

  
13. CONSTRUCTION LAYOUT AND STAKES 
 

A. The  Contractor  shall  provide  all  construction  and  control  staking  for  the  project 
construction  which  establishes  the  alignments  and  grades  for  the  roadway  or  pipe 
centerlines, limits of work, location and extent equipment installations and of bore pits 
and sleeves, and  inverts of all piping, manholes, valves and appurtenances.   Alignment 
and elevation  stakes  shall be  furnished by an Arizona Registered  Land Surveyor at 25 
foot  intervals, at grade and/or alignment  changes, at equipment  locations, and other 
locations  as  needed  and  as  deemed  necessary  and  required  by  the  City  Engineer 
through  his  Construction  Inspector.    The  Contractor  shall  furnish  all  additional 
intermittent stakes  for the  layout and construction of the work.   Upon request by the 
Contractor,  the  City  can  furnish  horizontal  and  vertical  survey  control  information  in 
hard copy and/or electronic format. 
 

B. The Contractor  shall  perform  the work  in  accordance with  the  Surveyor's  stakes  and 
marks and shall be charged with full responsibility for conformity and agreement of the 
work with such stakes and marks and to the project plans and specifications. 
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C. The Contractor shall be held responsible for the preservation of all stakes and marks.  If 
the construction stakes or marks have been damaged, destroyed or disturbed  for any 
reason, the cost of replacing them will be borne by the Contractor at no cost to the City. 
 

D. The Contractor shall give notice  to  the City Engineer and/or City Project Manager not 
less  than  three  (3) working days  in  advance of when  the  survey  construction  staking 
services will be completed  in connection with any portion of the work to facilitate the 
City’s checking of the completeness of the construction staking layout. 

  
14. CONSTRUCTION TESTING 

 
A. The  cost  of  source materials,  quality  control,  or  any  other  tests  that  are  required  to 

certify  that  the materials  comply with  the  specifications  shall  be  borne  solely  by  the 
Contractor.  All quality control testing shall be completed and found to be in compliance 
with the project requirements and specifications prior to the placement of any work.   
 

B. Results of all quality control tests will be submitted to the City Engineer within 24‐hours 
of testing for review and approval by the City prior to placement of the materials within 
the work. 
 

C. The cost of  initial compliance  testing and retesting  for quality control of  the materials 
placed during the prosecution of the work shall be provided by the Contractor at no cost 
to the City.   
 

D. The City Engineer  shall approve  the  testing  firm, personnel, and  laboratory which will 
accomplish the testing. 
 

E. Additional  tests, required due  to  failure of  the  initial compliance  testing, shall be paid 
for by the Contractor. 
 

F. Contractor shall give notice to the City Engineer not less than three (3) working days in 
advance of when he will perform construction  testing services  in connection with any 
portion of the work. 

 
15. PERMITS AND FEES 
 

A. Payment  of  fees  for  permits  issued  by  the  City  of  Casa Grande  for work  conducted 
within  the City of Casa Grande  right‐of‐way normally  requiring a permit  from  the City 
will be waived for this City project. 
 

B. City business  licenses will be  required of  the prime  contractor  and  all  subcontractors 
performing work within the City of Casa Grande. 
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C. Payment of City sales tax has not been waived by the City Engineer, and all applicable 
taxes, City or otherwise, shall be incorporated in the bid. 
 

D. Payment of City landfill tipping fees for clean fill/milled material has been waived by the 
City Engineer.   All other construction debris  is subject to standard City of Casa Grande 
landfill tipping fees and shall be incorporated in the bid. 

 
16. CONTRACTORS LICENSE LAW 
 

Contractor shall comply with, and require all subcontractors to comply with, State and City 
Contractors License Law, and shall be duly registered and licensed thereunder.  Contractors 
shall comply with  the provisions of "An Act  to Regulate  the Business of  the Contracting", 
Title 32, Chapter 10, Arizona Revised Statutes, and "Rules and Regulations for Contractors", 
dated March 1969, or the latest revision thereof adopted under the provisions of A.R.S. Title 
32, Chapter 10. 

  
17. SUMMARY OF ITEMS TO BE SUBMITTED WITH BID 
 

A. Bid Form. 
 

B. Certification of Bid. 
 

C. Bid Security (Bid Bond) ‐ Acceptable Surety Bond or a Certified Check or Cashier's Check 
in the amount of not less than ten percent (10%) of the total bid price. 
 

D. Affidavit of Non‐Collusion. 
 
18. BID SUBMITTAL DEAD LINE 
 

Sealed bids marked  ‘BID ON THE ADAPTIVE TRAFFIC CONTROL SYSTEM FOR THE CITY OF 
CASA GRANDE’ will be received on or before Tuesday, February 23, 2016 at 1:30 P.M. in the 
office of  the City Clerk, Casa Grande City Hall, 510 East Florence Boulevard, Casa Grande, 
Arizona, 85122.  Bids will be opened and read aloud immediately thereafter. 

 
 

End of General Requirements Section 
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BID	PROPOSAL	FORM	
 
 

ADAPTIVE TRAFFIC CONTROL SYSTEM 
 
 

Place    
 

Date    
 
 
City Engineer 
City of Casa Grande 
Casa Grande, Arizona 
 
 
In compliance with  the City’s  invitation  for bids and all conditions of  the Contract Documents 

and Technical Specifications, the undersigned                   ,          a 

corporation  organized  under  the  laws  of  the  State  of Arizona;  or  a  partnership  consisting  of           

    *;  or  an  individual 

trading as       in   the  City  of                           

        ; 

having  examined  the Contract Documents,  site of work, and  being  familiar  with  conditions  
to  be  met,  hereby  proposes  and    agrees  to    furnish    and  provide  all  equipment,  
suppl ies ,  materials,  labor, and everything necessary for completion of the work described in 
the  "NOTICE OF BID”  for  the City of Casa Grande,  and  to  construct  the  same and  install  the 
equipment and materials therein for the Owner in a good and workmanlike manner and to the 
satisfaction of  the Owner, through and under  the direction and supervision of  its Engineer, or 
their properly authorized agents, and strictly pursuant to and  in conformity with the Contract 
Documents  and  Technical  Specifications  prepared by  the  Engineers  for  the Owner, and with 
such modification of same and other documents that may be made by  the Owner through  its 
Engineers or  their properly authorized agents, as provided herein, at  the prices stipulated for 
the work described on the bid schedule contained on the following pages: 

 
 
 
 
 
 
 
*Insert names of president, secretary and treasurer of corporation 
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ADAPTIVE TRAFFIC CONTROL SYSTEM 
BID SCHEDULE 

 
 
LUMP SUM BID PRICE FOR ADAPTIVE TRAFFIC CONTROL SYSTEM, COMPLETE:   
 
Written Price: __________________________________________________________________ 
 
Numeric Price:  $ _______________________________ 
 
The  lump sum bid price  is for an Adaptive Traffic Control System that will adjust,  in real time, 
traffic signal timings based on current traffic conditions, traffic demand, and system capacity.  
The  lump  sum  bid  price  includes  furnishing  all  equipment, materials,  supplies,  and  labor  to 
make a complete and fully‐functional Adaptive Traffic Control System specifically designed for 
the City of Casa Grande.   The  system must  include an adaptive  traffic  control  system  closed 
loop master field processor, upgrade of existing traffic signal controllers, adaptive traffic control 
system software, deployment and testing of the system, and training of City staff on operation 
and maintenance the ATCS.  
 
ATCS WRITTEN DETAILED INFORMATION 
 
The proposer shall provide with the proposal bid form ‘ATCS Written Detailed Information’ on 
letter size paper (8.5”x11”) in regards to the following items: 

1. Project Understanding 

2. Project Adaptability 

3. Primary System Requirements 

4. Project Experience 

5. Key Personnel 

6. Project Schedule 
 
See  the  Technical  Specifications  Section  for  an  outline  and  overview  of  the  required  ‘ATCS 
Written Detailed Information’ to be provided with this bid proposal. 
 
This ‘ATCS Written Detailed Information’ shall be used by the City of Casa Grande to evaluate 
the Bidder’s proposed Adaptive Traffic Control System to determine if the vendor is a ‘Qualified 
Bidder’ as a prerequisite to accepting the Bidder’s bid price for the system and  its  installation 
and deployment.   The determination as to whether the vendor  is a  ‘Qualified Bidder’  for this 
project  is the sole responsibility of the City of Casa Grande and  its Engineer and that decision 
will  be  based  on which  Adaptive  Traffic  Control  System  or  Systems meet  the  intent  of  the 
system requirements and their deployment would be in the best interests of the City.  
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ACCEPTANCE OF BID PROPOSAL 
 
Award of this contract shall be the lowest Lump Sum Bid Price for the ATCS, complete, from a 
‘Qualified  Bidder’  as  determined  by  the  City  of  Casa  Grande  based  on  the  ‘ATCS Written 
Detailed Information’ provided with the bid. 
 
The undersigned hereby declares that he/she has visited  the site and has carefully examined 

the Contract Documents and Technical Specifications relating to the work covered by the above 

bid. 
 
The  undersigned  understands  that  any  quantities  stated  or  implied  in  the  specifications  or 
elsewhere  in  the  Contract Documents  are  approximate  only,  and  are  subject  to  increase  or 
decrease,  and  hereby  proposes  to  perform  all  quantities  of  work  as  either  increased  or 
decreased, in accordance with the provisions of the specifications for the lump sum bid price. 
 
The undersigned understands that construction of this project shall be  in accordance with the 
contract documents and  technical specifications bid documents  identified  for  the  "ADAPTIVE 
TRAFFIC  CONTROL  SYSTEM"  project,  all  applicable  Maricopa  Association  of  Government's 
Uniform Standard Specifications and Details, and all applicable requirements of the Manual on 
Uniform  Traffic  Control  Devices,  except  as  otherwise  required  by  the  Project  Contract 
Documents and Technical Specifications. 
 
The  undersigned  understands  that  his/her  proposal  shall  be  submitted  with  a  Proposal 
Guarantee of Certified Check, Cashier's Check, or Surety  (Bid) Bond  for  an  amount not  less 
than  10 percent of  the amount bid, along with a Certification of Bid  form and a completed 
Affidavit of Non‐Collusion. 
 
The  undersigned  agrees  that  upon  receipt  of  the  Notice  of  Award  from  the  City  of  Casa 
Grande,  he/she  will  execute  the  contract  documents  and  furnish  the  required  bonds  and 
certificates of insurance. 
 
The Work  shall be  completed within 90  consecutive  calendar days, beginning with  the day 
following the starting date specified in the Notice to Proceed.  The time allowed for completion 
of the work includes lead time for obtaining the necessary materials and/or equipment. 

 
BID PACKAGE 

 

*  Bid Proposal Form 

  ‐ includes Bid Schedule 

*    ATCS Written Detailed Information 

*  Certification of Bid 

*    Affidavit on Non‐Collusion 

*  Surety (Bid) Bond   
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Respectfully submitted, 
 
 

Contractor’s Firm Name (Bidder) 
 
By:  

Officer & Title
 
ATTEST: 
 
 

 

Officer & Title  Bidder’s Full Address 

 

 

Witness (if Bidder is an Individual) 

 

*Provide addresses of corporate officers or partners if different than business address: 
 
 
 
 
 
 
 
 
 
 
The bidder hereby acknowledges receipt of and agrees his proposal  is based on the preceding 
Addenda issued (line‐out non‐issued addendum number as appropriate): 
 

Addendum Number  Issue Date  Acknowledgement Signature 

ADDENDUM NO. 1     

ADDENDUM NO. 2     

ADDENDUM NO. 3     

ADDENDUM NO. 4     

 
 

Contractor’s/Bidder’s Signature 
 
By:  

 
License No. 

 
Classification   
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CERTIFICATION	OF	BID	
 
 

ADAPTIVE TRAFFIC CONTROL SYSTEM 
 
 

Corporate Name 
 
 
 

Address 
 
 
 

City, State, and Zip 
 
 
 

Type of Entity 
 
 
 

State of Incorporation 
 
 
 

Phone Number 
 
 

Casa Grande Business 
License Number (if Applicable) 

 
 

Signature of Authorized Officer 
 
 
 

Print Name of Authorized Officer 
 
 
 

T itle of Authorized Signatory 
 
 
 

Bidder  hereby  certifies  by  signing  and  submitting  this  bid,  which  includes  Notice  of  Bid, 
Information  to  Bidders,  Technical  Specifications,  Bid  Proposal  Form,  Issued  Addenda,  and 
Certification of Bid,  that they have read, fully understand, and will comply with said  invitation 
for bids and all associated bid documents. 
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ss 

AFFIDAVIT	OF	NON‐COLLUSION	
 
 

STATE OF ARIZONA  )  
COUNTY OF  ) 
 
 
 
(NAME) 
 
BEING FIRST DULY SWORN, DEPOSES AND SAYS: 
 
That he/she is    

(TITLE) 
 
of      

(NAME OF BUSINESS) 
 
That pursuant to Section 44‐1404 of the Arizona Revised Statutes, he/she certifies as follows: 
That neither he/she nor anyone associated with the said 
 
 
(NAME OF BUSINESS) 
 
has,  directly  or  indirectly,  entered  into  any  agreement,  participated  in  any  collusion,  or 
otherwise  taken  any  action  in  restraint  of  free  competitive  bidding  in  connection with  the 
Project: 
 

ADAPTIVE TRAFFIC CONTROL SYSTEM 
 
 
 

(NAME) 
 
 
 

(TITLE) 
 
 

(NAME OF BUSINESS) 
 
Subscribed and sworn to before me this __________ day of ________________________, 2016 
 
 
 

(NOTARY PUBLIC) 
My Commission Expires: 
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SURETY	(BID)	BOND	
 
 
KNOW ALL MEN BY THESE PRESENTS:  
 
That we, ______________________________________________________________________, 

as Principal, (hereinafter called the Principal), and the __________________________________  

__________________________________________________________________, a corporation 

duly organized under the laws of the State of __________________, as Surety, (hereinafter 

called  the Surety), are held and  firmly bound unto  the City of Casa Grande as Obligee,  in  the 
sum of Ten Percent (10%) of the total amount of the bid of Principal, submitted to the City of 
Casa Grande for the work described below, for the payment of which sum, well and truly to be 
made,  the  said  Principal  and  the  said  Surety,  bind  ourselves,  our  heirs,  executors,  and 
administrators,  successors and assigns,  jointly and  severally,  firmly by  these presents, and  in 
conformance with A.R.S. 
  
WHEREAS,  the  said Principal  is herewith  submitting  its proposal  for  the City of Casa Grande 
ADAPATIVE TRAFFIC CONTROL SYSTEM Project.  
 
NOW, THEREFORE, if the City of Casa Grande shall accept the proposal and give such Bonds and 
Certificates of  Insurance as  specified  in  the Contract Documents and Technical Specifications 
with  good  and  sufficient  Surety  for  the  faithful  performance  of  such  contract  and  for  the 
prompt payment of labor and material furnished in the prosecution thereof, or in the event of 
the  failure of  the Principal  to enter  into  such contract and give  such Bond and Certificate of 
Insurance, if the Principal shall pay to the City of Casa Grande the sum of money set forth above 
as liquidated damages for failure of the Principal to enter into the contract, then this obligation 
shall be null and void, otherwise to remain in full force and effect. 
 
Signed and sealed this ________ day of ___________________, A.D., 2016  
 
 
___________________________________                    
Principal             Surety 
 
___________________________________  
Title               Title 
 
Witness:             Witness: 
 
__________________________________  
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FORM	OF	CONTRACT	
 

CONTRACT 

THIS CONTRACT is entered into this the ______ day of ______________________, 2016, by and 

 between ___________________________________________________ (hereinafter known as  

“Contractor”), a ___________________________ Corporation authorized to do business in the 

State of Arizona, whose address  is ________________________________________________, 
and  the City of Casa Grande  (hereinafter known as “City”), an Arizona municipal corporation, 
whose address is 510 East Florence Boulevard, Casa Grande, Arizona 85122. 
 
The City engages  the Contractor  to perform construction and equipment  installation  services 
for a City project known and described as “ADAPTIVE TRAFFIC CONTROL SYSTEM”. 
 
1. Scope of Contractor's Services 
 

The  Contractor  agrees  to  provide  services  to  the  City  for  providing  the  equipment, 
materials,  supplies,  labor, and other  items of work needed  to  complete  the  construction 
and  installation of a complete and fully functional ADAPTIVE TRAFFIC CONTROL SYSTEM  in 
accordance with  the  contract documents and  technical  specifications  for  the project.   All 
work provided under  this contract shall be consistent with  the Scope of Work and within 
the timeframe identified in Exhibit "A" to this contract; Exhibit “A” is incorporated herein by 
reference.   No equipment, materials, labor, or facilities will be furnished by the City for this 
project, unless otherwise provided for in the Agreement. 

 
2. Accounting and Payment for Contractor Services 
 

Payment to the Contractor for all services rendered under this Agreement shall be a sum  

total of $___________________________________________________________________  

($___________.____) made  in  accordance with  the  itemized  unit  pricing  as  set  forth  in 
Exhibit  "B";  Exhibit  “B”  is  incorporated  herein  by  reference.   Where  Exhibit  "B"  requires 
payments  by  the  City  on  a  monthly  basis  for  the  percentage  of  the  work  completed, 
payment shall be based upon billings supported, unless otherwise provided  in Exhibit "B", 
by  itemized  documentation  of  units  of  work  actually  performed  and  amounts  earned 
(including where  appropriate,  the  actual  number  of  days worked  each month  and  total 
number of hours  for  the month), equipment or materials  supplied or used, and  the  total 
dollar payment requested. Unless specifically stated in Exhibit "B", or approved in writing in 
advance by  the City,  the City will not  reimburse  the Contractor  for any costs or expenses 
incurred  by  the  Contractor  in  the  performance  of  this  contract  that  are  not  part  of  the 
agreed  upon  reimbursable  expenses.    Where  required,  the  City  shall,  upon  receipt  of 
appropriate  documentation,  compensate  the  Contractor  no  more  often  than  monthly 
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through the City voucher system for the Contractor's services pursuant to the fee schedule 
set forth in Exhibit "B".   

 
3. Assignment and Subcontracting. 
 

No portion of this contract may be assigned or subcontracted to any other individual, firm, 
or entity without the express and prior written approval of the Contracting Officer. It will be 
the responsibility of the Contractor to ensure that any and all subcontractors comply with 
the  terms  and  conditions  of  this  agreement  and  that  City  of  Casa  Grande  is  named  as 
express third‐party beneficiary of such subcontracts with full rights as such.   

 
4. Independent Contractor 
 

The  Contractor's  services  shall  be  furnished  by  the  Contractor  as  an  independent 
Contractor,  and  nothing  contained  herein  shall  be  construed  to  create  a  relationship  of 
employer‐employee or master‐servant, but all payments made hereunder and all services 
performed shall be made and performed pursuant to this Agreement by the Contractor as 
an independent Contractor.   

 
5. No Guarantee of Employment 
   

The performance of all or part of this contract by the Contractor shall not operate to vest 
any employment rights whatsoever and shall not be deemed to guarantee any employment 
of the Contractor or any employee of the Contractor or any subcontractor or any employee 
of any subcontractor by the City at the present time or in the future. 

 
6. Taxes 
 

The Contractor understands  and  acknowledges  that  the City will not withhold  federal or 
state income taxes.  Where required by state or federal law, the Contractor authorizes the 
City  to  make  withholding  for  any  taxes  other  than  income  taxes  (i.e.,  Medicare).    All 
compensation received by the Contractor will be reported to the  Internal Revenue Service 
at the end of the calendar year in accordance with the applicable IRS regulations.   It is the 
responsibility of the Contractor to make the necessary estimated tax payments throughout 
the year,  if any, and  the Contractor  is  solely  liable  for any  tax obligation arising  from  the 
Contractor's performance of  this Agreement.   The Contractor hereby agrees  to  indemnify 
the City against any demand to pay taxes arising from the Contractor's failure to pay taxes 
on compensation earned pursuant to this Agreement. 
 
The City will pay sales and use taxes  imposed on goods or services acquired hereunder as 
required  by  law.    The  Contractor must  pay  all  other  taxes  including,  but  not  limited  to, 
Business  or  Occupation  Tax,  taxes  based  on  the  Contractor's  gross  or  net  income,  or 
personal property to which the City does not hold title.  
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7. Regulations and Requirement 
 

This Agreement  shall be  subject  to all  laws,  rules and  regulations of  the United States of 
America, the State of Arizona, and the City of Casa Grande. 

 
8. Right to Review 

 
This  contract may  be  subject  to  review  by  any  federal  or  state  auditor.    The  City  or  its 
designee shall have the right to review and monitor the financial and service components of 
this program by whatever means are deemed expedient by the City.  Such review may occur 
with or without notice, and may  include, but  is not  limited  to, on‐site  inspections by City 
Agents  or  employees,  inspection  of  all  records  or  other materials which  the  City  deems 
pertinent to the Agreement and  its performance, and any and all communications with or 
evaluations by service recipients under this Agreement.  The Contractor shall preserve and 
maintain all  financial  records and  records  relating  to  the performance of work under  this 
Agreement  for  five  (5) years after contract termination  in accordance with A.R.S. §35‐214 
and  shall make  them  available  for  such  review within  the  City  of  Casa Grande,  State  of 
Arizona, upon request. 

 
9. Modifications 
 

Either party may request changes in the Agreement.  Any and all agreed modifications shall 
be in writing, signed by each of the parties. 

 
10. Termination for Default 
 

If  the Contractor defaults by  failing  to perform  any of  the obligations of  the  contract or 
becomes insolvent or is declared bankrupt or commits any act of bankruptcy or insolvency 
or makes an assignment  for  the benefit of  creditors,  the City may, by depositing written 
notice  to  the Contractor  in  the U.S. mail, postage prepaid,  terminate  the contract, and at 
the City's option, obtain performance of the work elsewhere.  If the contract is terminated 
for default, the Contractor shall not be entitled to receive any further payments under the 
contract until all work called for has been fully performed.  Any extra cost or damage to the 
City resulting from such default(s) shall be deducted from any money due or coming due to 
the  Contractor.    The  Contractor  shall  bear  any  extra  expenses  incurred  by  the  City  in 
completing the work, including all increased costs for completing the work, and all damage 
sustained, or which may be sustained by the City by reason of such default.   If a notice of 
termination  for default has been  issued and  it  is  later determined  for any reason that the 
Contractor was not in default, the rights and obligations of the parties shall be the same as 
if  the  notice  of  termination  has  been  issued  pursuant  to  the  Termination  for  Public 
Convenience paragraph hereof. 
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11. Termination for Public Convenience 
 

The City may terminate the contract in whole or in part whenever the City determines, in its 
sole discretion,  that  such  termination  is  in  the best  interests of  the City.   Whenever  the 
contract is terminated in accordance with this paragraph, the Contractor shall be entitled to 
payment for actual work performed at unit contract prices for completed items of work.  An 
equitable  adjustment  in  the  contract  price  for  partially  completed  items  of work will  be 
made,  but  such  adjustment  shall  not  include  provisions  for  loss  of  anticipated  profit  on 
deleted or uncompleted work.   Termination of this contract by the City at any time during 
the term, whether for default or convenience, shall not constitute a breach of contract by 
the City. 

 
12. Equal Opportunity 
 

This  Agreement  and  the  parties  thereto,  shall  comply  with  the  provisions  of  Arizona 
Executive Order 75‐5 as amended by Arizona Executive Order 99‐4 as they relate to equal 
opportunity. 

 
13. Venue and Choice of Law 
 

In the event that any litigation should arise concerning the construction or interpretation of 
any of  the  terms of  this Agreement,  the venue of  such action of  litigation  shall be  in  the 
courts  of  the  State  of  Arizona  in  and  for  the  County  of  Pinal.    This  Agreement  shall  be 
governed by the laws of the State of Arizona. 

 
14. Insurance 

 
14.1 Contractor Liability Insurance.   Upon signing of the Agreement and so  long as  it shall 
remain  in effect, the contractor, at  its sole cost and expense, shall purchase and maintain 
the  insurance  described  in  this  Subsection  14.    The  insurance  shall  be  purchased  and 
maintained in companies duly licensed or otherwise approved by the State of Arizona, with 
forms  acceptable  to  the  City  of  Casa  Grande,  and  shall  be  primary  with  no  right  of 
contribution.   The  contractor’s  insurer  shall have a minimum A.M. Best’s  rating of A‐VIII.  
Use of alternative insurers requires prior approval for the City of Casa Grande.   

 
The insurance coverages to be purchased and maintained are: 

 
14.1.1  Workers'  Compensation.    Contractor  shall  provide  workers'  compensation 
insurance  as  required  by  state  and  federal  laws  having  jurisdiction  over  Contractor’s 
employees engaged in the performance of the Services within this Agreement.    

 
14.1.2  General  Liability.    Contractor  shall  maintain  a  Commercial  General  Liability 
(Occurrence) policy  that  includes coverage  for premises and operations, products and 
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completed operations, contractual  liability, broad form property damage, and personal 
injury liability. The policy shall have limits of not less than: 

 

∙ $1,000,000 for each occurrence of bodily injury and property damage; and 
∙ $1,000,000 for personal injury. 

 
14.1.3 Automobile  Liability.   Contractor  shall maintain  an Automobile  Liability  policy 
with  a  combined  single  limit  for  bodily  injury  and  property  damage  of  not  less  than 
$1,000,000  for each accident.   The policy shall cover all owned, hired, and non‐owned 
automobiles  used  in  connection  with  the  Agreement  for  the  performance  of 
Contractor’s services. 

 
14.1.4 Property Insurance.  A policy or policies of fire and extended coverage property 
damage  insurance covering the full  insurable value of all tools and equipment used by 
contractor  from  time  to  time  on  the  lands  of  City  of  Casa  Grande  pursuant  to  the 
Agreement,  including  mobile  equipment.    Contractor  shall  also  require  its  agents, 
contractors, licensees and others performing the obligations, or exercising the rights, of 
Contractor under the Agreement to carry such property damage insurance.  Such policy 
or policies shall cover the full insurable value of such tools and equipment.   

 
14.1.5 Adjustment of Liability Limits.  If the initial term of the Agreement shall exceed 
ten years, or if the aggregate term of the Agreement, including any extension or renewal 
terms agreed to by the parties or provided for in the Agreement, shall exceed ten years, 
on each tenth anniversary of the date of the Agreement, the liability limits provided for 
in  sections  14.1.2  and  14.1.3  shall  be  increased  by  an  amount  proportional  to  the 
increase  in the US consumer price  index occurring since the date of the Agreement or 
the date of the last such increase as appropriate. 
 
14.1.6 Professional  Liability.    The Contractor  retained by  the City  to provide  any  the 
engineering  services  required  by  the  Agreement  will  maintain  Professional  Liability 
insurance  covering errors and omissions arising out of  the Services performed by  the 
Contractor or any person employed by him, with an unimpaired  limit of not  less  than 
$1,000,000 each claim and $2,000,000 all claims, or 10%  for  the construction budget, 
whichever  is  larger.    In  the event  the  insurance policy  is written on  a  “claims made” 
basis, coverage shall extend for two years past completion and acceptance of Services as 
evidenced by annual Certificates of Insurance. 

 
14.2  Insurance  Certificate.    Contractor  shall  not  exercise  any  of  its  rights  under  the 
Agreement until  it delivers  to City of Casa Grande's designated  recipient certificates  from 
contractor’s insurers showing that the coverage required above has been obtained. 

 
14.2.1  The  insurance  certificates  must  show  City  of  Casa  Grande,  its  subsidiaries, 
affiliates directors, officers, and employees as additional insured parties in respect of all 
liability  coverage  except  workers'  compensation.  The  policy  shall  provide  and  the 



CITY OF CASA GRANDE 
 

                    Page 35 

certificate  shall  reflect  that  the  insurance afforded applies  separately  to each  insured 
against whom claim  is made or suit  is brought except with respect to the  limits of the 
company’s liability. 

 
14.2.2 The  insurance certificate shall provide on  its  face that the policies  it represents 
will not be  terminated, amended, or allowed  to expire without 30 days prior written 
notice to City of Casa Grande. 

 
14.2.3  Failure  of  City  of  Casa  Grande  to  demand  the  insurance  certificate  or  other 
evidence of full compliance with these insurance requirements or failure of City of Casa 
Grande to identify a deficiency from any certificate provided to it shall not be construed 
as a waiver of Contractor’s obligation to maintain such insurance. 

 
14.3 Severability of Interests.  The policies referenced in 14.1.2. and 14.1.3. shall contain a 
severability  of  interests  clause,  generally  providing,  "the  insurance  afforded  applies 
separately  to  each  insured  against whom  claim  is made  or  suit  is  brought,  except with 
respect to the limits of the company's insurance." 

 
14.4 Waiver of Subrogation.  Contractor hereby waives any and all rights that it might have 
against City of Casa Grande,  its employees, officers and directors, to recover all or part of 
any loss or damage insured or insurable by the insurance policies carried or required to be 
carried  by  it  pursuant  to  the  Contract  Documents.    Contractor  shall  require  each  of  its 
agents,  contractors,  licensees  and  others  performing  the  obligations,  or  exercising  the 
rights,  of  Contractor  under  the  Agreement  to  provide  a  similar waiver  for  City  of  Casa 
Grande’s benefit.  

 
14.5  Deductibles.    Contractor  may  purchase  the  required  insurance  policies  with 
deductibles which are  reasonable  in  light of  the contractor’s  financial condition; provided 
that any loss not covered due to the deductible will be paid by Contractor.  Contractor shall 
also  require  its  agents,  contractors,  licensees  and  others  performing  the  obligations,  or 
exercising  the  rights, of  contractor under  the Agreement  to  carry  such property damage 
insurance.    Such  policy  or  policies  shall  cover  the  full  insurable  value  of  such  tools  and 
equipment. 
 

15. Withholding Payment 
 

In the event the Contractor has failed to perform any substantial obligation to be performed 
by  the  Contractor  under  this Agreement  and  said  failure  has  not  been  cured within  the 
times  set  forth  in  this  Agreement,  then  the  City may,  upon written  notice, withhold  all 
monies  due  and  payable  to  Contractor, without  penalty,  until  such  failure  to  perform  is 
cured or otherwise adjudicated. 

 



CITY OF CASA GRANDE 
 

                    Page 36 

16. Future Non‐Allocation of Funds 
 

If sufficient funds are not appropriated or allocated for payment under this contract for any 
future fiscal period, the City will not be obligated to make payments for services or amounts 
incurred after the end of the current fiscal period. No penalty or expense shall accrue to the 
City in the event this provision applies. 

 
17. Protection of Licensee Data 
 

Contractor warrants  that  the  Contractor’s  installation, maintenance,  and  upgrade  of  any 
software provided hereunder shall not result  in the use or disclosure by Contractor of any 
information concerning a patient/client obtained by the City in providing service in violation 
of any State  laws, Federal  laws,  including, but not  limited to, the federal Health  Insurance 
Portability and Accountability Act of 1996  (HIPAA), and any  federal  regulations governing 
privacy,  including, but not  limited  to, 45 CFR Section 160‐164, as well as other applicable 
federal and state statutes and regulations. 

 
18. Contractor Commitments, Warranties and Representations 
 

Any written commitment received from the Contractor concerning this Agreement shall be 
binding upon  the Contractor, unless otherwise specifically provided herein with  reference 
to  this paragraph.   Failure of  the Contractor  to materially  fulfill  such a commitment  shall 
result  in  a  breach  of  this  Contract.    A  commitment  includes,  but  is  not  limited  to  any 
representation made prior  to  execution of  this Agreement, whether or not  incorporated 
elsewhere  herein  by  reference,  as  to  performance  of  services  or  equipment,  prices  or 
options for future acquisition to remain in effect for a fixed period, or warranties. 

 
19. Patent/Copyright Infringement 
 

Contractor will defend and  indemnify  the City  from any claimed action, cause or demand 
brought against  the City  to  the extent such action  is based on  the claim  that  information 
supplied by the Contractor infringes any patent or copyright.  The Contractor will pay those 
costs and damages attributable to any such claims that are finally awarded against the City 
in any action.  Such defense and payments are conditioned upon the following: 

a.   That Contractor shall be notified promptly in writing by City of any notice of such claim; 
and 

b.   Vendor shall have the right, hereunder, at its option and expense, to obtain for the City 
the right to continue using the  information,  in the event such claim of  infringement  is 
made, provided no reduction in performance or loss results to the City. 
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20. Disputes 
 

20.1 General.  Differences between the Contractor and the City, arising under and by virtue 
of  the  Contract Documents  shall  be  brought  to  the  attention  of  the  City  at  the  earliest 
possible  time  in  order  that  such  matters  may  be  settled  or  other  appropriate  action 
promptly  taken.    Except  for  such  objections  as  are  made  of  record  in  the  manner 
hereinafter  specified  and  within  the  time  limits  stated,  the  records,  orders,  rulings, 
instructions and decisions of the Contracting Officer, shall be final and conclusive. 
 
20.2  Notice  of  Potential  Claims.    The  Contractor  shall  not  be  entitled  to  additional 
compensation which otherwise may be payable, or to extension of time  for  (1) any act or 
failure  to  act  by  the  City,  or  (2)  the  happening  of  any  event  or  occurrence,  unless  the 
Contractor  has  given  the  City  a written Notice  of  Potential  Claim within  10  days  of  the 
commencement  of  the  act,  failure,  or  event  giving  rise  to  the  claim,  and  before  final 
payment by the City.   The written Notice of Potential Claim shall set forth the reasons for 
which  the  Contractor  believes  additional  compensation  or  extension  of  time  is  due,  the 
nature  of  the  cost  involved,  and  insofar  as  possible,  the  amount  of  the  potential  claim.  
Contractor  shall  keep  full  and  complete  daily  records  of  the Work  performed,  labor  and 
material used, and all costs and additional time claimed to be additional. 
 
20.3  Detailed  Claim.    The  Contractor  shall  not  be  entitled  to  claim  any  such  additional 
compensation, or extension of  time, unless within 30 days of  the accomplishment of  the 
portion of the work from which the claim arose, and before the final payment by the City, 
the Contractor has given the City a detailed written statement of each element of cost or 
other compensation requested and of all elements of additional time required, and copies 
of  supporting documents evidencing  the  amount or  the extension of  time  claimed  to be 
due. 

 
21. Ownership of Items Produced 
 

All writings, programs, data, public records or other materials prepared by the Contractor 
and/or  its  Contractors  or  subcontractors,  in  connection  with  the  performance  of  this 
Agreement shall be the sole and absolute property of the City. 

 
22. Conflict of Interest 
   

The Contractor agrees to promptly disclose any financial or economic interest in the Project 
property, or  any property  affected by  the Project,  existing prior  to  the  execution of  this 
Contract.    Further,  the Contractor  agrees  to promptly disclose  any  financial or economic 
interest with the Project property, or any property affected by the Project, if the Contractor 
gains such interest during the course of this Contract. 
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If the Contractor gains any financial or economic interest in the Project during the course of 
this Contract, this may be grounds for terminating this Contract at the sole discretion of the 
City. 
 
The Contractor shall not engage the services on the Contract of any present of former City 
employee who was involved as a decision maker in the selection or approval processes, or 
who negotiated or approved billings or contract modifications for this Contract. 
 
The Contractor agrees that  it shall not perform services on this Project for the contractor, 
sub‐contractor, or any supplier. 
 
The Contractor shall not negotiate, contract, or make any agreement with the contractor, 
sub‐contractor, or any  supplier with  regard  to any of  the work under  this Project, or any 
services, equipment or facilities to be used on this Project. 
 
This Agreement is subject to the cancellation provisions for conflicts of interest pursuant to 
A.R.S. §38‐511. 

 
23. Covenant Against Contingent Fees 
 

The Contractor affirms that he has not employed or retained any company or person, other 
than a bona fide employee working for the Contractor to solicit or secure this Contract, and 
that  he  has  not  paid  or  agreed  to  pay  any  company  or  person,  other  than  a  bona  fide 
employee, any fee, commission, percentage, brokerage fee, gift, or any other consideration, 
contingent  upon  or  resulting  from  the  award  or making  of  the  Contract.    For  breach  or 
violation  of  this  clause,  the  City may  terminate  this  Contract  without  liability,  or  in  its 
discretion may deduct from the Contract price or consideration, or otherwise recover, the 
full amount of such fee, commission, percentage brokerage fee, gift, or contingent fee. 

 
24. Indemnification 
 

To  the  fullest  extent  permitted  by  law,  the  Contractor,  its  successors,  assigns  and 
guarantors, shall defend,  indemnify and hold harmless the City of Casa Grande,  its agents, 
officers,  officials  and  employees  from  and  against  all  allegations,  demands,  proceedings, 
actions, claims, damages, losses, expenses, judgments, including but not limited to, attorney 
fees, court costs, and the cost of appellate proceedings, and all claim adjusting, relating to, 
arising out of, or resulting from any acts, errors, mistakes, omissions, work or services of the 
Contractor,  its  agents,  employees,  or  any  tier  of  Contractor's  subcontractors  in  the 
performance of this Contract.  
 
Contractor's  duty  to  defend,  indemnify  and  hold  harmless  the  City  of  Casa  Grande,  its 
agents,  officers,  officials  and  employees  shall  arise  in  connection  with  any  allegation, 
demand, proceeding, action, claim, damage,  loss, expense or  judgment that  is attributable 
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to  bodily  injury,  sickness,  disease,  death,  or  injury  to,  impairment,  or  destruction  of 
property  including  loss  of  use  resulting  there  from,  caused  by  Contractor's  acts,  errors, 
mistakes,  omissions, work  or  services  in  the  performance  of  this  Contract  including  any 
employee of the Contractor, any tier of Contractor's subcontractors or any other person for 
whose  acts,  errors, mistakes,  omissions, work  or  services  the  Contractor may  be  legally 
liable.    The  amount  and  type  of  insurance  requirements  set  forth  herein  will  not  be 
construed as limiting the scope of the indemnity provisions of this Contract. 
 
To the fullest extent permitted by law, the City agrees to indemnify and hold the Contractor 
harmless from any damage, liability or cost (including reasonable attorney’s fees and costs 
of defense) to the extent caused by the City’s negligent acts, errors or omissions and those 
of  his  or  her  contractors,  subcontractors  or  consultants  or  anyone  for whom  the  City  is 
legally  liable,  and  arising  from  the  project  that  is  the  subject  of  this  Agreement.    The 
Contractor  is not obligated to  indemnify the City  in any manner whatsoever  for the City’s 
own negligence. 

 
25. Confidentiality 
 

The  Contractor,  its  employees,  subcontractors,  and  their  employees  shall  maintain  the 
confidentiality  of  all  information  provided  by  the  City  or  acquired  by  the  Contractor  in 
performance of this Agreement, except upon the prior written consent of the City Attorney, 
or an order entered by a court after having acquired jurisdiction over the City.   Contractor 
shall  immediately  give  to  the City notice of  any  judicial proceeding  seeking disclosure of 
such information.  Contractor shall indemnify and hold harmless the City, its officials, agents 
or employees from all loss or expense, including, but not limited to settlements, judgments, 
setoffs, attorneys' fees and costs resulting from Contractor's breach of this provision. 

 
26. Public Disclosure 
 

In  the event of a public  records  request  to  the City  for  the Licensed Program or Licensed 
Documentation, the City shall promptly provide a copy of such request to Contractor so that 
it has at  least 7 days  from Contractor’s receipt of such request  in which  to seek an order 
restraining the City  from disclosing the Licensed Program and Documentation pursuant to 
such public records request.    If Contractor does not obtain a restraining order within such 
period of  time,  the City may disclose  the  Licensed Program and  Licensed Documentation 
pursuant  to  such public  request  as  the City deems  appropriate  to  comply with Arizona’s 
Public Records Laws.  

 
27. Notice 
 

Except  as  set  forth  elsewhere  in  the Agreement,  for  all  purposes  under  this Agreement, 
except service of process, notice shall be given by the Contractor to the department head of 
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the department for whom services are rendered and to the City Attorney’s Office.   Notice 
may be given by delivery or by depositing in the U.S. Mail, first class, postage prepaid. 

 
28. Severability 
 

If  any  term  or  condition  of  this  contract  or  the  application  thereof  to  any  person(s)  or 
circumstance(s)  is  held  invalid,  such  invalidity  shall  not  affect  other  terms,  conditions  or 
applications which can be given effect without the invalid term, condition or application. To 
this end, the terms and conditions of this contract are declared severable. 

 
29. Waiver 
 

Waiver of any breach or condition of this contract shall not be deemed a waiver of any prior 
or  subsequent breach.   No  term or condition of  this contract  shall be held  to be waived, 
modified or deleted except by an instrument, in writing, signed by the parties hereto. 
 

30. Survival 
 

The provisions of paragraphs, 4, 6, 8, 10, 11, 12, 13, 14, 16, 17, 18, 19, 20, 21, 24, 25, 26, 27, 
and 33 and the provisions of any non‐collusion affidavit, shall survive, notwithstanding the 
termination or invalidity of this Agreement for any reason. 

 
31. Discrimination 
 

Contractor  shall  not  unlawfully  discriminate  against  any  employee,  applicant  for 
employment,  recipient of  services or programs, or applicant  for  services or programs, on 
the basis of race, creed, color, sex, age, marital status, national origin or the presence of any 
sensory, mental  or  physical  handicap.  Contractor  shall  comply with  the  Americans with 
Disabilities Act. 

 
32. Entire Agreement 
 

This written contract represents the entire Agreement between the parties and supersedes 
any prior oral statements, discussions or understandings between the parties. 

 
33. E‐Verify 
 

To the extent applicable under Arizona Revised Statutes § 41‐4401, the Contractor and  its 
subcontractors warrant compliance with all  federal  immigration  laws and  regulations  that 
relate to their employees and compliance with the E‐verify requirements under ARS § 23‐
214(A).  The Contractor’s or subcontractor's breach of the above‐mentioned warranty shall 
be deemed a material breach of  the Agreement and may  result  in  the  termination of  the 
Agreement by City.  The Contractor agrees to insert language similar to this paragraph in all 
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contracts  in which  they engage with  subcontractors on  this project  to ensure  that  those 
subcontractors are meeting the requirements of the above‐mentioned statutes.  City retains 
the  legal  right  to  randomly  inspect  the  papers  and  records  of  the  Contractor  and  its 
subcontractors  who  work  on  the  Agreement  to  ensure  that  the  Contractor  and  its 
subcontractors are complying with the above‐mentioned warranty.  The Contractor and its 
subcontractors  warrant  that  they  will  keep  the  papers  and  records  open  for  random 
inspection  during  normal  business  hours  by  City.    The  Contractor  and  its  subcontractors 
shall cooperate with City’s random  inspections  including granting City entry rights onto  its 
property  to  perform  the  random  inspections  and waiving  their  respective  rights  to  keep 
such papers and records confidential.   
 
 

Dated this the ______ day of ____________________, 2016. 
 
 
City of Casa Grande  ____________________________________ 
An Arizona municipal corporation  (Contractor’s Name) 
 
 
By:              By:  ________________________________ 
      James V. Thompson, City Manager     Name & 
                           Title:  _______________________________ 
 
Attest:              
 
             
Remilie S. Miller, City Clerk  
 
 
Approved as to form: 
 
             
Brett Wallace, City Attorney 
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State of _____________________) 

County of            _____                    )         Acknowledgment 
 
On  this  ______  day  of  ____________________,  2016,  _____________________________ 

personally appeared before the undersigned and acknowledged ____self to be the __________ 

of  ___________________,  being  authorized  so  to  do,  executed  the  Agreement  between 

___________________________________  and  the  City  (identified  in  City  of  Casa  Grande 

records  as  C.G.  Contract  No.  _______________)  in  the  capacity  therein  stated  and  for  the 

purposes therein contained by signing his/her name.  

 
 

  IN WITNESS WHEREOF, I have hereunto set my hand and official seal. 
       
                 

__________________________________________                            
            Notary Public                                           
 

My commission expires: ______________________ 
 

   

SS
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EXHIBIT “A”—SCOPE OF WORK 

 
 
 
 
 
 

(to be completed at the time of award) 
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EXHIBIT “B”— PAYMENT SCHEDULE 

 
 
 
 
 

(to be completed at the time of award) 
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PERFORMANCE	BOND	
 
 

STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34, 
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES 

(Penalty of this bond must be 100% of the contract amount) 

 
 
KNOW ALL MEN BY THESE PREMISES: 
 
That, ____________________________________________ (hereinafter called the Principal), as 

Principal, and __________________________________________________________________, 

a corporation organized and existing under the laws of the State of ______________________, 

with its principal office in the City of ________________________________, (hereinafter called 
the Surety), as Surety, are held and firmly bound unto the City of Casa Grande, State of Arizona 
(hereinafter call the Obligee) in the amount of: 
 

 _______________________________________________________________________ Dollars  
 

($__________________________), for the payment whereof, the said Principal and Surety bind  
themselves,  and  their  heirs,  administrators,  executors,  successors  and  assigns,  jointly  and 
severally, firmly by these presents. 
 
WHEREAS, the Principal intends to enter into a certain written contract with the Obligee for the 
construction  and  installation  of  the  "ADAPTIVE  TRAFFIC  CONTROL  SYSTEM"  project  which 
contract  is hereby  referred  to  and made  a part hereof  as  fully  and  to  the  same extent  as  if 
copied at length herein. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION  IS SUCH, that  if the said Principal  is 
awarded  said contract and  shall  faithfully perform and  fulfill all  the undertakings, covenants, 
terms, conditions and agreements of said contract during the original term of said contract and 
any extension thereof, with or without notice to the Surety, and during the life of any guaranty 
required under the contract, and shall also perform and fulfill all the undertakings, covenants, 
terms, conditions, and agreements of any and all duly authorized modifications of said contract 
that may hereafter be made, notice of which modifications to the Surety being hereby waived; 
then the above obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 
2, Article 2 of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in 
accordance with  the provisions of  said  Title, Chapter  and Article,  to  the extent  as  if  it were 
copied at length herein. 
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The prevailing party in a suit on this bond shall be entitled to such reasonable attorney's fees as 
may be fixed by a judge of the court. 
 
 

WITNESS our hands this _____ day of __________________, 2016  
 
 
 

__________________________________________ 
PRINCIPAL              SEAL 

 
 
_______________________________   __________________________________________ 
AGENCY OF RECORD         BY 
 
 
 
 
            __________________________________________ 

SURETY              SEAL 
 
 
_______________________________   __________________________________________ 
AGENCY ADDRESS         BY   
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LABOR	AND	MATERIALS	BOND	
 
 

STATUTORY PAYMENT BOND PURSUANT TO TITLE 34,  
CHAPTER 2, ARTICLE 2 OF THE ARIZONA REVISED STATUTES  

(Penalty of this bond must be 100% of the contract amount)  
 
 
KNOW ALL MEN BY THESE PREMISES:  
 
That, __________________________________________ (hereinafter called the Principal), and 

_____________________________________________________________________________,  

a  corporation  organized  and  existing  under  the  laws  of  the  State  of  ___________________, 

with its principal office in the City of _____________________________, (hereinafter called the  

Surety), as Surety, are held and  firmly bound unto  the City of Casa Grande, State of Arizona 
(hereinafter call the Obligee) in the amount of: 
 

________________________________________________________________________ Dollars 
 

($__________________________), for the payment whereof, the said Principal and Surety bind 
themselves  and  their  heirs,  administrators,  executors,  successors  and  assigns,  jointly  and 
severally, firmly by these presents.  
 
WHEREAS, the Principal intends to enter into a certain written contract with the Obligee for the 
construction  and  installation  of  the  "ADAPTIVE  TRAFFIC  CONTROL  SYSTEM"  project  which 
contract  is hereby  referred  to  and made  a part hereof  as  fully  and  to  the  same extent  as  if 
copied at length herein. 
  
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION  IS SUCH, that  if the said Principal  is 
awarded said contract and shall promptly pay all monies due to all persons supplying  labor or 
materials  to  him  or  his  subcontractors  in  the  prosecution  of  the work  provided  for  in  said 
contract, then this obligation shall be void, otherwise to remain in full force and effect.  
 
PROVIDED, HOWEVER,  that  this bond having been  required of  the  said Principal  in order  to 
comply with the provisions of Title 34, Chapter 2, Article 2 of the Arizona Revised Statutes, all 
rights and remedies on this bond shall inure solely to such persons and shall be determined in 
accordance with the provisions, conditions and limitations of said Title, Chapter and Article, to 
the same extent as if they were copies at length herein. 
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The prevailing party in a suit on this bond shall be entitled to such reasonable attorney's fees as 
may be fixed by a judge of the court. 
 
 

WITNESS our hands this _____ day of __________________, 2016  
 
 
 

__________________________________________ 
PRINCIPAL              SEAL 

 
 
_______________________________   __________________________________________ 
AGENCY OF RECORD         BY 
 
 
 
 
            __________________________________________ 

SURETY              SEAL 
 
 
_______________________________   __________________________________________ 
AGENCY ADDRESS         BY 
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GENERAL	CONDITIONS	
 
1. GENERAL 
 

EXCEPT AS MODIFIED WITHIN THESE GENERAL CONDITIONS, 
 

The "Uniform Standard Specifications for Public Works Construction" as published by the 
Maricopa Association of Governments (MAG), latest edition, shall apply as listed below: 
 
SECTION   TITLE (MAG Specs) 
 
101  Abbreviations and Definitions 
102  Bidding Requirements and Conditions 
103  Award and Execution of Contract 
104  Scope of Work 
105  Control of Work 
106  Control of Materials 
107  Legal Relations and Responsibility to Public 
108  Commencement, Prosecution and Progress 
109  Measurement and Payments 

 
2. MODIFICATION TO SECTION 104, "SCOPE OF WORK" 
 

104.1.2   Maintenance of Traffic 
 
Delete first sentence and insert: 
 

Contract  operations  shall  be  in  accordance with  the Manual  on  Uniform  Traffic  Control 
Devices, latest edition, as published by the Federal Highway Administration. 
 
Add the following paragraphs: 
 

Unless a full street closure is authorized by the City Engineer, a minimum of two travel lanes 
(one for each direction) shall be maintained open to traffic at all times on all major streets.  
All work that enters or crosses a major street must be done at times other than 7:00 a.m. to 
9:00 a.m. and 4:00 p.m. to 6:00 p.m. 
 
The  contractor  shall  not  perform  work  over  weekends,  holidays,  or  during  any  special 
events that will be discussed during the kick‐off meeting without written authorization from 
the City Engineer. 
 
A travel  lane shall be defined as a minimum ten  feet of roadway width with a safe motor 
vehicle operating speed of twenty‐five miles per hour. 
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A travel lane will not be considered as satisfactorily open to traffic until it has been graded 
reasonably smooth and is continually maintained dust free in an approved manner. 
 
The Contractor  shall provide and maintain all necessary  traffic controls and must provide 
flashing arrow boards to protect and guide traffic for all work in the construction area. 
 
The Contractor  shall maintain all existing  traffic  signs erect, clean, and  in  full view of  the 
intended  traffic  at  all  times.    Street  name  signs  at  major  street  intersections  shall  be 
maintained erect, clean, and  in full view of the  intended traffic at all times.    If these signs 
interfere with construction, the Contractor shall notify the City Inspector at least 48 hours in 
advance  for City  forces to  temporarily relocate said signs.   City crews will re‐set all  traffic 
and  street  name  signs  to  permanent  locations  when  notified  by  the  Engineer  that 
construction is complete. 
 
Local access to all properties on the subject project shall be maintained at all possible times 
in the  form of a safe and reasonably direct route to at  least one major street.   Whenever 
local access cannot be maintained, the Contractor shall notify the affected property owner 
or user and the Engineer at least twenty‐four hours in advance. 
 
The Contractor shall be required to provide a uniformed off‐duty City of Casa Grande police 
officer to assist with traffic control whenever traffic in any one direction is restricted to one 
lane at a signalized arterial  intersection,  railroad  track crossing, or at other  locations,  if  it 
should become necessary in the opinion of the Engineer.  During construction activities that 
do not restrict a signalized intersection, police officer hours may be reduced to peak traffic 
hours (7:00 a.m. to 9:00 a.m. and 4:00 p.m. to 6:00 p.m) or suspended at the direction of 
the Engineer.  All requests for off‐duty officers will be made through the Casa Grande Police 
Department  Off‐Duty  Work  Administrator.    The  Contractor  must  provide  evidence  of 
workmen's  compensation  coverage  before  any  officer will  be  permitted  to work  on  the 
project. 
 
An arterial  intersection area  shall be defined as all of  the area within  the  right‐of‐way of 
intersecting streets, plus  two hundred  fifty  (250)  feet beyond  the edge of  the  intersected 
right‐of‐way on all legs of the intersection. 
 
Measurement  for payment of  the uniformed off‐duty Casa Grande Police Officer hours 
will be made by the actual number of person‐hours used.  Because the quantity of hours is 
dependent on the Contractor's schedule of activities and construction staging, the unit price 
bid  for  this  item will  be  administered  as  a  contingency  bid  item,  and  any  adjustment  in 
hours will not be subject to the 20 percent limitation. 
 
Payment for the uniformed off‐duty Casa Grande Police Officer time will be made at the 
contract  unit  price  bid  per  hour  for OFF‐DUTY  CASA GRANDE  POLICE OFFICER  and  shall 
include  the net hourly  rate per police officer  at  the  current City  established wage  scale, 
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increased  to  include  withholdings  for  Federal,  State,  FICA,  Medicare,  Workmen's 
Compensation insurance, and any other payroll administrative costs. 
 
Traffic Control Plan – The Contractor shall prepare a traffic control plan for the project and 
submit it to the Engineer for review and approval at least five working days before the pre‐
construction conference.   The   traffic control   plan shall    include    flashing   arrow   boards,  
barricades,   and   signs,   and   shall address how  local access to adjacent properties will be 
handled  in accordance with  the  specifications herein.   Any  changes  to  the  traffic  control 
plan during construction shall be submitted to the Engineer for approval at  least 72 hours 
before implementation. 
 
Payment  for  the  traffic  control  item  shall  be made  at  the  contract  lump  sum  price  for 
TRAFFIC CONTROL. 
 
Should  it become  imperative for the Contractor to close off a portion of any minor street, 
the Contractor must obtain approval from the Traffic Engineer twenty‐four (24) hours prior 
to the street closing.   The Contractor must provide all the necessary signs to detour traffic 
and  notify,  in  writing,  the  City  of  Casa  Grande  Emergency  Services  Dispatcher.    The 
maximum amount of  time  that  the  street may be  closed  is  from 9:00 a.m.  to 4:00 p.m., 
except as noted herein. 

 
104.1.4   Cleanup and Dust Control 

 
In the third paragraph, replace the reference to "Maricopa County Bureau of Air Pollution 
Control" with “Pinal County Air Quality Control District". 
 
Add the following five paragraphs: 
 

The  Contractor  shall  provide  for  the  disposal  of  all  waste  products,  debris,  hazardous 
materials,  and  other  undesirable material  (including  excess material)  and  shall make  the 
necessary arrangements for such disposal. 
 
The  disposal  of  all  waste  products,  debris,  hazardous materials,  and  other  undesirable 
material (including excess material) shall comply with all prevailing and applicable Federal, 
State, County and  local  laws, rules, regulations, codes, and procedures established for the 
handling, removal, transport, and disposal of the aforementioned items. 
 
All  structures,  such  as detector boxes, manhole  covers, water  valves,  survey monuments 
and handholes, shall be restored to their original condition. 
 
The Contractor shall be required to transport all millings and all excess material to the City 
landfill site. 
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The  Contractor  and  his  sub‐contractors  will  be  required  to  pay  tipping  charges  and/or 
dumping fees for the disposal of any debris, rubble, or removal items hauled to the City of 
Casa Grande municipal  landfill.   No  fee will  be  required  for  disposal  of  clean  fill  and/or 
asphalt millings at the City landfill. 
 
104.2.2   [Alternation of Work] Due to Physical Conditions 
 
Add the following paragraph: 
 

All losses or damages arising out of the nature of the work to be done or from the action of 
the  elements, or  from  any unforeseen  circumstances  in  the prosecution of  the  same, or 
from any casualty whatsoever of every description, or  from any physical conditions other 
than unusual obstructions or difficulties which may be encountered  in and/or during  the 
prosecution of the work, shall be sustained and borne by the Contractor at his own cost and 
expense.   The Engineer's determination as  to what  constitutes an unusual obstruction or 
unusual difficulty shall be final. 

 
3. MODIFICATION TO SECTION 105, "CONTROL OF WORK" 
 

105.8     Construction Stakes, Lines and Grades 
 
Add the following paragraph: 
 

At all times survey staking performed for the completion of this project shall be supervised 
by a qualified civil engineer or qualified land surveyor registered to practice in the State of 
Arizona who shall be responsible for the accurate location of the work for completion of the 
work in accordance with the design concepts. 

 
105.10   Inspection of Work 
 
Add the following two paragraphs: 
 

The Engineer will provide  inspections on a periodic basis as a  function of  the work being 
performed  by  the  Contractor.    The  Contractor,  upon  presumptive  completion  of  each 
element  of  construction,  shall  request  that  the  Engineer  make  an  inspection  of  said 
element.  The Contractor shall give notice to the Engineer not less than three working days 
in advance of when he will require  inspection services  in conjunction with any element or 
portion  of  the work.    The Contractor  shall  not  proceed with  the  subsequent  element  of 
construction  until  such  time  as  the  Engineer  has  approved  the  current work  items  and 
element.  Should the Contractor proceed with any element without approval from Engineer, 
the Owner may require the Contractor to remove any portion of the work occurring prior to 
authorization  to proceed at  the Contractor's expense with no compensation  for materials 
and labor extended on the unauthorized work. 
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The Contractor shall not perform work over weekends or holidays  for which  inspection  is 
required  without  written  authorization  from  the  Engineer  and  with  the  consent  of  the 
project Owner.  Should the Contractor be allowed to perform such work over weekends or 
holidays,  the  Contractor  shall  bear  the  expense  of  all  inspection  and  compliance  testing 
performed during such periods. 

 
4. MODIFICATION TO SECTION 106, "CONTROL OF MATERIALS" 
 

106.2     Samples and Tests of Materials 
 
Delete the second paragraph and replace it with the following three paragraphs: 
 

The cost of testing of source materials, quality control, or any other tests that are required 
to certify that the materials comply with the specifications shall be borne by the Contractor.  
These tests shall be conducted and completed prior to the placement of the material in the 
work.    Results  of  such  tests  will  be  submitted  to  the  Engineer  for  approval  prior  to 
placement of the materials that are within the Scope of Work. 
 
The cost of  initial or normal  testing  for quality control of  the materials placed during  the 
prosecution of the work shall be paid for by the Contractor or his representative at no cost 
to the Owner. 
 
Additional testing required due to failure of the  initial or normal testing shall also be paid 
for by the Contractor.   The Engineer will approve the  laboratory which will accomplish the 
initial and additional testing prior to its use on the project. 

 
5. MODIFICATION TO SECTION 107, "LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC" 
 

107.2    Permits 
 

Delete the section and rewrite as follows: 
 

Costs for permits  issued by the City of Casa Grande for work conducted within the City of 
Casa Grande's rights‐of‐way and/or as part of on‐site development   normally   requiring   a  
permit  fee  from  the  City  will  be waived. 
 
Contractor and all  subcontractors performing work within  the City  Limits of Casa Grande 
shall have a valid City business license and shall pay all applicable sales tax. 
 
The   Contractor   shall   be   responsible   for   securing   and   paying   for   any hydrant meters 
required  for  furnishing site construction water  including deposits and all  fees  required by 
the water provider, Arizona Water Company or San Carlos  Irrigation Project, at no cost to 
the Owner. 
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107.11   Contractor's Responsibility for Utility Property and Services 
 
Add the following three paragraphs: 
  
Existing utilities are present within  the project  corridors and areas.   The Contractor  shall 
notify all owners of utilities at  least  two working days prior  to any construction and shall 
verify  that all utilities have been  "Blue  Staked  (Located)" prior  to  commencement of  the 
work.  The Contractor shall notify the Engineer of any issues with actual utility locations or 
elevations prior  to commencement of  the work.   The Contractor shall have  repaired,  in a 
manner  satisfactory  to  the owner of  the utility, any main,  service, or  facility  that may be 
damaged during the progress of the work.  The Contractor shall notify all owners of utilities 
as  to  when  the  work  shall  be  in  progress  and  shall  make  such  arrangements  as  are 
necessary  to make  any  emergency  repair.   No  extra  compensation will  be made  for  the 
repair of any services, mains, or other facilities damaged by the Contractor's labor force or 
equipment, nor for any damages incurred through neglect, negligence, or failure to provide 
protective  barriers,  lights,  and  other  devices  or  means  required  to  protect  all  existing 
utilities. 
 
Utility manholes/valves/boxes  requiring  raising,  lowering, or  relocation  in  the work  area, 
shall be performed as needed with no additional cost to the project. 

 
The work necessary for the raising, lowering, or relocation of utilities may be done by the owner 
of  the  utility  or  by  the  Contractor,  at  the  option  of  the  utility  owner.    All work  shall  be  in 
accordance with  the owner's  standards.   Relocation of utilities  required  to enable  the  timely 
completion of the work  in accordance with the plans and contract documents, shall be at the 
City's expense unless  the work  is  included  in  the project plans and specifications.   Utilities or 
services that are called out in the plans or specifications to be relocated shall be paid for at the 
contract unit price in the Bid Proposal. 

 
6. MODIFICATION TO SECTION 108, "COMMENCEMENT, PROSECUTION AND PROGRESS" 
 

108.1     Notice to Proceed 
 
Delete paragraphs A and B and insert the following paragraph: 
 

Neither the Contractor nor any subcontractor shall commence work on the project prior to 
receipt of  the written Notice  to Proceed  from  the City.    The Contractor  shall  commence 
work within 10 calendar days after the starting date specified in the Notice to Proceed.  All 
work under the contract shall be completed within the number of calendar days stated  in 
the bid proposal, plus approved extensions, beginning with  the day  following  the starting 
date specified in the Notice to Proceed.  A pre‐construction conference will be held prior to 
the beginning of the construction work. 
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108.4     Contractor's Construction Schedule 
 

Add the following paragraphs: 
 

Subsequent to the award of the contract and prior to the pre‐construction conference, the 
Contractor shall submit a preliminary schedule for the Engineer's acceptance.  The schedule 
shall be in sufficient detail to allow the Engineer to determine if the proposed schedule will 
conform  to  an  approved  program  of  construction  operations,  as  determined  by  the 
contracting  agency.   Within  ten  calendar  days  after  the  preliminary  schedule,  described 
above, has been approved by the Engineer, the Contractor shall submit a progress schedule, 
utilizing the critical path method scheduling technique, showing the order  in which he/she 
proposes  to  carry out  the work,  the dates on which he/she will  start  each phase of  the 
work, and the contemplated date for completion of each phase.  The Contractor shall not be 
permitted to commence construction until the schedule complying with this paragraph has 
been submitted to the City.  The Contractor will not be granted an extension to the contract 
time or compensation for any damages as a result of the City's refusal to allow Contractor 
to  commence  construction  until  the  critical  path  method  progress  schedule  has  been 
submitted and approved by the Engineer. 
 
The critical path method  (CPM)  scheduling  technique  requires a breakdown of  the entire 
work  into  individual tasks and an analysis of the number of days required to perform each 
task.   The schedule submitted to the City should highlight and  identify the critical path for 
the project. 
 
After  the  work  is  in  progress,  the  Contractor  shall  submit  supplementary  progress 
schedules, using the critical path method technique, of the progress to date and projection 
for completion.   The supplementary progress schedules shall be submitted with each pay 
request  in  accordance with  the  paragraph,  "Payments  to  Contractors,"  of  these General 
Conditions.  The progress schedules shall be subject to the approval of the Engineer.  In the 
event the Contractor fails to submit a supplementary progress schedule acceptable to the 
Engineer,  the  City may withhold  further  progress  payments  to  the  Contractor  until  the 
Contractor submits an acceptable supplementary progress schedule, which  is approved by 
the Engineer, to the City.   Schedule changes requiring an  increase  in the City's engineering 
personnel on the project shall not be put  into effect until the Engineer has approved such 
increase and made arrangements for the required additional personnel. 

 
 

End of General Conditions Section 
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SPECIAL	PROVISIONS	
 
1. DEFINITIONS 
 

A. Section:    Reference  to  a  ‘section’  in  these  Specifications  shall mean  a  Section  of  the 
Uniform  Standard  Specifications  for  Public  Works  Construction,  sponsored  and 
distributed  by  Maricopa  Association  of  Governments  (MAG),  latest  revision.    The 
provisions  of  MAG  Uniform  Standard  Specifications  and  Details  for  Public  Works 
Construction, which are not altered or modified by  these Special Provisions or by any 
subsequently  issued  Addendum,  shall  apply  to  the  contract  even  though  the 
Contractor's attention is not specifically drawn to such provisions. 

 
B. Standard Detail:   Reference  to   a   MAG   Standard   Detail    (MAG   STD   DET)    in    these 

specifications  shall  mean  a  standard  detail  drawing  in  the  latest  revision  of  the  
Uniform Standard Details  for Public Works Construction, sponsored and distributed by 
Maricopa  Association    of    Governments.    Other  supplemental  details  to  the  MAG 
Standard  Details  of various municipalities shall apply as noted. 

 
2. LINES AND GRADES   

 
All work under this Contract shall be built in accordance with the lines and grades approved 
by the Engineer.   The Contractor shall provide for setting  line and grade boards or stakes.  
The Contractor shall keep the Engineer  informed as to grades and  lines,  in order that they 
may be  furnished and all necessary measurements made  for  record and payment with a 
minimum of inconvenience to the City or of delay to the Contractor. 

 
The Contractor shall be responsible for checking construction stakes for  line and grade.    If 
any  discrepancies  are  found,  the  Contractor  shall  notify  the  Engineer  in writing  prior  to 
construction of any portion of work which discrepancy would affect in order to field check 
the staking and to make  any  adjustments  and  obtain re‐staking  of  that  portion  of  work.  
The  Contractor  shall  be  responsible  for  preserving  all  stakes  set  and  shall  take  all  steps 
necessary to insure that stakes are not disturbed or tampered with, and if in the area of any 
discrepancy,  the  stakes  set  are  missing,  moved  or  disturbed,  the  Contractor  shall  be 
responsible for the costs  incurred to re‐stake, remove, and replace that portion of project 
where the discrepancy occurs. 

 
3. SUSPENSION OF WORK 

 
The Engineer reserves the right to suspend the work wholly or in part if deemed necessary 
and  in the best  interest of the City.   This suspension will be without compensation to the 
Contractor, other than to adjust the contract time in accordance with Section 108. 
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4. COMPLIANCE WITH MANUFACTURER'S INSTRUCTIONS 
 
In all instances wherein the item and/or specifications require installation or construction in 
accordance with manufacturer’s or supplier's  recommendations  and/or  instructions,  said  
recommendations    and/or    instructions  shall  be  submitted with  the  applicable  portions 
clearly marked for approval prior to the commencement of work on that item or portion of 
the contract. 

 
5. CONTROL  OF  WORK  AND  MATERIALS 

 
Control of work and materials shall comply respectively with Sections 105 and 106 of MAG 
Specifications, except as modified by the General Conditions and these Special Provisions. 

  
6. STOCKPILE OF MATERIALS 

 
The Contractor may place or stockpile materials  in the public right‐of‐way,  if approved by 
the  Engineer,  provided  they  do  not  prevent  access  to  adjacent  properties  or  prevent 
compliance with traffic regulations. 

 
Traffic  shall not be  required  to  travel over  stockpiled materials,  and proper dust  control 
shall be maintained at all times. 

 
7. RECORD  DRAWINGS 

 
The Engineer shall maintain "Record  (As‐Built) Drawings",  if Engineer determines  they are 
necessary. 

 
8. OVERTIME 

 
Regular Work Hours:  The work required to be performed by the plans and specifications for 
the  project  shall  be  performed  only  during  regular  working  hours,  unless  the  City  has 
authorized  overtime work  in  accordance with  the  procedures  set  forth  below.    Regular 
working hours shall be defined as one 8‐1/2 hour shift per day, Monday through Friday, or, 
upon prior approval of  the City, one 10‐1/2 hour shift per day on a compressed  four day 
work  week  during  Monday  through  Friday.    Regular  working  hours  shall  not  include 
Saturdays, Sundays or City recognized legal holidays. 

 
Authorization and Costs:    If  the Contractor desires  to schedule work  for  times other  than 
regular work hours  (overtime),  the Contractor shall make a written  request  to  the City at 
least two business days prior to the scheduled overtime.  The City reserves the right to deny 
the  request  to work  overtime  based  on  the  best  interest  and  needs  of  the  City.    If  an 
overtime request is denied, the City may, at its sole discretion, extend the contract time at 
no additional costs to the City. 
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In the event the Contractor does perform overtime work, with or without the prior approval 
of the City, the Contractor shall be responsible to the City for all additional costs that may 
be incurred  by  the  City  as  a  result  of  the  Contractor's  overtime  work,  including  costs  
for  engineering,  inspections,  testing,  surveying  and  construction  administration,  all  in 
accordance with MAG Section 108.5.  However, the Contractor shall not be responsible for 
the City's costs incurred as a result of overtime work requested by the City. 

 
9. HINDRANCES AND DELAYS 

 
Except  as  otherwise  provided  herein,  no  charge  shall  be  made  by  the  Contractor  for 
hindrances  or  delays  from  any  cause  during  the  progress  of  the work  embraced  in  this 
Contract; but such delays,  if due  to no  fault or neglect of  the Contractor, shall entitle  the 
Contractor  to  an  extension  of  time  allowed  for  completing  the  work,  sufficient  to 
compensate  for  the  delay,  the  amount  of  the  delay  to  be  determined  by  the  Engineer, 
provided the Contractor shall give said Engineer immediate notice in writing of the cause of 
such delay. 

 
In the event of a delay for which the City is solely responsible, which is unreasonable under 
the circumstances and which was not within  the contemplation of City and Contractor at 
the  time  this  Contract  is  executed,  City  and  Contractor  shall  negotiate,  in  good  faith,  a 
payment by  the City  to Contractor  for  the expenses  incurred by Contractor as a  result of 
such delay.  This provision shall not be construed to void any provision in the contract which 
requires notice of delay or provides  for  liquidated damages.   However,  if  the delay  is  the 
result  of  any  act  or  neglect  of  a  third  party,  including  the  architect,  Engineer  or  other 
contractor employed by the City, or by labor disputes, fire, unusual delay in transportation, 
adverse  weather  conditions  not  reasonably  foreseeable,  unavoidable  casualties,  or  any 
causes  beyond  the  Contractor's  control,  the  Contractor  shall  not  be  entitled  to  any 
payments or compensation for expenses incurred as a result of such delay, but the contract 
time  shall  be  extended  by  Change Order  for  such  reasonable  time  as  the  Engineer may 
determine.  No extension or compensation will be granted for any delay which is the result, 
wholly  or  partially,  of  any  act  or  neglect  of  Contractor  or  any  subcontractor  hired  by 
Contractor. 

 
10. MOBILIZATION 

 
The work under this section shall consist of preparatory work and operations, including but 
not  limited  to,  the movement  of  personnel,  equipment,  supplies  and  incidentals  to  the 
project  site;  the  establishment  of  all  offices,  buildings  and  other  facilities  necessary    for  
work  on  the  project,  and  for  all  other  work  and  operations  that  must  be performed 
and costs incurred prior to beginning work on the various items on the project site. 
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The Contractor  shall obtain approval of  the Engineer when using vacant property  to park 
and service equipment and store material for use on this project. 
 
(A)        The Contractor shall notify adjacent property owners/residents of this proposed use. 
 
(B)  Any use of vacant property adjacent to or near the project for parking or servicing 

equipment and/or storing of material will require  the Contractor  to obtain written 
approval  from  the property owner.    This  approval  shall  contain  any  requirements 
which are a condition of this approval. 

 
(C)  A  copy  of  the  property  owner's  approval  shall  be  submitted  along  with  the 

Contractor's request to the Engineer for approval for the use of the marshaling yard 
in connection with the project.  An appropriate distance from adjacent property will 
be  set  by  the  Engineer  on  a  case  by  case  basis  based  on  the  size  and  type  of 
equipment to be used on the project. 

 
(D)  The  yard  shall  be  fenced  and  adequately  dust‐proofed  in  a  manner  such  as  to 

preclude tracking of mud onto paved City streets. 
 
(E)        Work in the yard shall be scheduled so as to comply with the City Noise Ordinance. 
 
(F)  Equipment,  materials, supplies,  etc.,  shall  be  located  so  as  to  minimize  impact  

on   adjacent properties.   A sound barrier may be required  if deemed necessary by 
the Engineer. 

 
(G)  The  Contractor shall  clean  up  property promptly  upon  completion  of  use  and  

shall provide a signed property release as a condition of final acceptance. 
 
(H)  Contractor's request  for approval shall specify  in detail how he or she proposes to 

comply with (D) through (G) above. 
 
Mobilization will not be paid for as a separate unit of work.  Therefore the Contractor shall 
make provision for this activity  in the unit price of  line  items of construction  in the overall 
contract. 

 
End of Special Provisions Section 
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