

BID OPENING




Bid Item: Landfill Culvert Headwalls

Date: 25-Mar-14

Time: 1:30 p.m.

#	Company/Name/Address/Phone	Bid Amount	Alternate	Bid Bond Encl	Addendum #/Date
1	DNG Construction, LLC 1440 S Priest Drive Tempe, AZ 85281	153,500 161,063.	#1 Furnish/Construct In-Place Culvert Relocated Headwals with 5 ft CMP extensions on each pipe, 2-foot band clamps joints, granular backfill & compaction #2 Estimated Bollard-MAG STD DET 140 Around Headwals	<input checked="" type="checkbox"/> Yes/No <input type="checkbox"/>	<input checked="" type="checkbox"/> No. 1/ 03-18-14 <input type="checkbox"/> No. 2/ <input type="checkbox"/> No. 3/ <input type="checkbox"/> No. 4/
2	Redpoint 39506 N Daisy Mountain Drive #122 Phoenix Az 85086 ROC# AZ 265009	64,850	#1 Furnish/Construct In-Place Culvert Relocated Headwals with 5 ft CMP extensions on each pipe, 2-foot band clamps joints, granular backfill & compaction #2 Estimated Bollard-MAG STD DET 140 Around Headwals	<input checked="" type="checkbox"/> Yes/No <input type="checkbox"/>	<input type="checkbox"/> No. 1/ 03-18-14 <input type="checkbox"/> No. 2/ <input type="checkbox"/> No. 3/ <input type="checkbox"/> No. 4/
3	D.W.A Construction Co. LLC P.O. Box 12788 Casa Grande Az 85122	67,708	#1 Furnish/Construct In-Place Culvert Relocated Headwals with 5 ft CMP extensions on each pipe, 2-foot band clamps joints, granular backfill & compaction #2 Estimated Bollard-MAG STD DET 140 Around Headwals	<input checked="" type="checkbox"/> Yes/No <input type="checkbox"/>	<input checked="" type="checkbox"/> No. 1/ 03-18-14 <input type="checkbox"/> No. 2/ <input type="checkbox"/> No. 3/ <input type="checkbox"/> No. 4/
4			#1 Furnish/Construct In-Place Culvert Relocated Headwals with 5 ft CMP extensions on each pipe, 2-foot band clamps joints, granular backfill & compaction #2 Estimated Bollard-MAG STD DET 140 Around Headwals	<input type="checkbox"/> Yes/No <input type="checkbox"/>	<input type="checkbox"/> No. 1/ 03-18-14 <input type="checkbox"/> No. 2/ <input type="checkbox"/> No. 3/ <input type="checkbox"/> No. 4/

STAFF SIGNATURE:

 Signature	3/25/14 Date	 Signature	03-25-14 Date
 Signature	3/25/14 Date	Signature	Date